SUBCONTRACT No. [INSERTSubcontract#]

UNDER
USAID/DAI PRIME CONTRACT
No. 72012118C00004

“USAID Economic Resilience Activity
(ERA)”

Activity Title:
[INSERT Activity title, and possibly activity # if
applicable], [INSERT: in support of Grant # X if
applicable, otherwise delete]

Contractor:

DAI Global, LLC (DAI)

Subcontractor:

[INSERTsubcontractor’sname]

Subcontractor’s UEISAM #:
[INSERT UEI number,ifapplicable.]

Period of Performance:

[INSERT starting and ending date of performance,
DO NOT include defects and liabilities period, only
technical performance period.]

Type of Subcontract:
Firm Fixed Price Subcontract (FFP)

Total Subcontract Price: USD $

(XXX hundred XXX thousand XXX hundred XXX US
Dollars), without VAT

Local currency amount equivalent: UAH XXX

(Month Date, 2021 exchange rate).

[INSERT total subcontract value, excluding any
contingencies or provisional sums]

CYBKOHTPAKT Ne [3ASHAUUTH Ne
Cy6koHTpaKTy]
3I'TAHO 3
OcnoBHum kouTpakToMm Mizk USAID ta «DAI»
Ne 72012118C00004

«IIpoext USAID «Exonomiuna minTpumka CxigHoi
Ykpaiun» (ITpoexkt ERA)»

Ha3sga aisnbHocti: [3ASHAUUTH Ha3By npoekTy Ta,
MOKJIHMBO, Ne MPOEKTY, B 3aJI€:KHOCTI Bil cuTyamii],
[BABHAUYUNTHU: nonatkoBo Ne I'panta X, siKiio
32CTOCOBYETHCSI, B iHIIOMY BUIIAJAKY BUAATUTH]

Higpsanuk:

DAI Global, LLC (Kommnanisi <DAI»)

CyOoniapsiiHuK:

[3ABHAUYUTHHaliMeHyBaHHSACYOIiAPSTHUKA]

Homep CyOninpsaHuka B YHiBepcaabHiil cucremi
nymepauii (UEISAM): [SABHAYUTU nomep UEI,
SIKIIIO 3aCTOCOBYETHCS|

Ilepiox BUKOHAHHSA:

[3A3HAYHNTH naty novyaTky Ta 3aBepuieHHs
BukoHaHHs, HE 3A3HAYATH Ilepion mono
BUIIPABJICHHS J1e()eKTiB Ta rapaHTiiiHNX 3000B’13aHb,
BHKJIIOYHO TePMiH TEXHIiYHOI0 BUKOHAHHS. ]

Tun CyOKOHTpPaKTY:
Jlorosip 3 TBep010 (ikcoBaHoto 1O (FFP)

3aranbHa iHa cyokourpakry: $ nonapis CIIA
(XXX tucsta XXX nonapis CILA), 6e3 1B

ExBiBaneHT cymm B MicreBiii BamoTi: XXX TpUBEHb
(Kypc HBY Ha Jlata Micsiiis 2021 poky).
[3A3HAYNTH 3aranbHy HiHy cyOKOHTPAKTY, 32
BUHSITKOM HerepeadauyyBaHUX BUTPAT Ta
OpPi€CHTOBAHOI BAPTOCTi]

————— —— — — — ———— |
Each party represents that it has read this entire Koxna cropoHa 3asBise, 0OI0 TNpOYUTaNa BECh LEH

subcontract and agrees to perform in accordance with the cybxonrpakr i

MOTO/UKYETBCSI  WOTO  BUKOHYBaTH

terms and conditions contained herein. Each signatory to BiImoBiIHO 10 MOJ0KEHb Ta YMOB, SIKI MiCTSTBCS B I[bOMY

this subcontract warrants by affixing his or her signature

nmokyMmeHTi. KoxeH, XTo mifnucaB 1eil CyOKOHTPAaKT, Ja€e
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below that he or she is duly authorized to bind the party
whom such signatory represents.

By signing this Subcontract, the Subcontractor certifies
(1) that neither it nor its principals are presently debarred,
suspended, proposed for debarment, or declared ineligible
for the award of contracts by any United States Federal
agency or any Ukrainian state agency; and (2) that it is
in compliance with Article 14.14 (Anti- lobbying).

On Behalf of:/ Big imeHi:
DAI Global, LLC

Signed:/ TTiamuc:
Name:/ Im’st: [Insert PSOA signatory authority/
3a3HauuTH 0COOY 3 TIPABOM ITiAHCY ]

Title:/ ITocama: [Insert title of signatory authority/
3a3HaunTH MOCaay OCOOU 3 MMPABOM ITiIIHCY |

Date:/ dara:

Signed:/ Iigmmuc:
Name:/ Im’si:
Title:/ ITocama: Regional Contracts Director/
JlupekTop 3 perioHanbHOT KOHTPAKTHOI AisITEHOCTI

Date:/ dara:

rapaHTilo, MOCTABUBIIN HW)KYE CBil MiANUC, M0 BiH abo
BOHA HAJIEKHAM YHHOM YIIOBHOB&XEHI 3000B’S3aTH
CTOPOHY, SKY TiAMUCAHT MPEICTABIISIE.

[Mignucyroun e CyOKOHTpaKT, CyOmiapsTHIK
migrBepkye (1), o Hi BiH, Hi HOrO KEPIBHUKH B JaHUI
Jac He 1M030aBjicHi, He BIICTOPOHEHI, HE 3alPOITOHOBAHI
10 BHUKJIIOYCHHS a0o0 HE BH3HAHI HENPUIATHHUMH 0
VKJIaJaHHs  JIOTOBOpPiB  Oynp-KMM  (QenepaibHUM
arearctBoM  CIIIA aGo Oynb-KUM  YKpaiHCBKHM
JepKaBHUM areHTcTBOM; Ta (2) me Bigmosimae CrarTi
14.14 (AHTH-100i1F0OBaHHS).

On Behalf of:/ Bixg imeni:
[INSERT name of subcontractor/ 3A3SHAUYUTH

HaiiMeHyBaHHsI CyOmigpsIHuKa)]

Signed:/ Tiamuc:
Name:/ Im’st: [Insert PSOA signatory authority/
3a3HauyuTH 0COOY 3 TPABOM ITiIIHCY]

Title:/ ITocama: [Insert title of signatory authority/
3a3HauMTH MMOCay OCOOH 3 MPABOM IiAIHCY |

Date:/ Tara:
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1. CONDITIONS OF CONTRACT/ YMOBH JOI'OBOPY

1.1. Contract Data/ 1ani /lorosopy

1) The Funding Agency is The United States Agency
for International Development (USAID)

2) The Contractor is Development Alternatives
Incorporated (DAI)/ USAID Economic Resilience
Activity (ERA)

3) DAT’s point of contact is Chief of Party, Timothy
Madigan, acting on the basis of the Power of
Attorney dated February 24, 2022

4) The Subcontract Administrators for

designed as follows:

- [INSERT, the name and title of any other project
staff (s) (such as Deputy Chief of Party), who
have signatory authority to sign and modify this
subcontract. Do not list anyone here who does
not have delegated authority, as per the Project
Schedule of Authorities. Do not list the
Engineers here.]

DAI are

5) The Address of DAI is

DAI Global, LLC (DAI)
7600 Wisconsin Avenue, Suite 200
Bethesda, MD 20814, USA
Phone: +1 301-771-7600
Fax: +1 301-771-7777

USAID Economic Resilience Activity

9 Lva Tolstoho Street, 1st Floor,
Kyiv, 01024, Ukraine
Tel.: +38 (044) 596-59-60

6) E-mail: ProcurementERA@dai.com

7) The Activity Title is [INSERT: the name of the
subproject, such as “Rehabilitation of XXX”]

8) The Technical Representatives are the Engineers and
the Engineer’s Representatives, as follows

- [These individuals do not have signatory
authority or authorization to approve costs or
modifications to the subcontract]

- [INSERT: List the names, and titles, of the Site
Inspectors, who have delegated authority from
the Project Engineer to represent him/her
technically on site. See Work Instruction]

9) The  Subcontractor’s  authorized  subcontract
administrators, who are authorized to bind the
subcontractor are as follows:

a. [INSERT, the subcontractor’s names
and titles of those people they have
authorized to bind their company to
execute this subcontract, and any
modifications thereof]

10) The Currency is the United States Dollars

1) Arenmiero 3 ¢inancyBanus € ArenrctBo CIIA 3
MmikHapoaHoro po3Butky (USAID)

2) Iligpsoauk: Development Alternatives Incorporated
(DAI)/ TIpoekr USAID «EkoHOMIYHA IIiATpPHUMKA
Cxinnoi Ykpainn» (ITpoext ERA)

3) KomnrakTHa ocoba kommanii «DAI»: TupexTop
[Ipoekty, Timoti ManiraH, o Ai€ Ha ImicTaBi
Hosipenocri Big 24 motoro 2022 poky

4) Anmimicrpatopamu CYOKOHTPAaKTy 3
[TizpsiaHuKa, MpU3HAYEH] HACTYIHI 0cO0OU:

- [BABHAUUTU: im’s Ta mocaay Oyab-sIKOTO
iHmoro mepconany (iB) mpoekTy (HampUKIa,
3aCTyIHHMKA KEpiBHHKA MPOCKTY), SKHH Mae
MMOBHOBAXEHHSI IIAMMACATH Ta MOAU(DIKYBAaTH ek
moroBip. He mepemiuyiite TyT THUX, XTO HE Mae
JIEJIETOBAHUX  TIOBHOB&KEHb, BIAMOBITHO 10
Crmcky aopydeHb mpoekty. He mepemiuyiite TyT
IHKEHepiB.]

5) Anpeca kommanii «DAI» €:

DAI Global, LLC (DAI)

7600, Bickoncin ABento, odic 200,

Berecna, mrat Mepinena 20814, CIIIA

Ten: +1 301-771-7600

daxkc: +1 301-771-7777
Hpoext USAID «Exonomiuna mintpumka Cxianoi
Ykpainm»

9, Bym. JIkBa Toncroro, 1ii moBepx,

M. Kuis, 01024, Ykpaina

Ten.: +38 (044) 596-59-60

6) Anpeca eleKTpOHHOT MOIITH:
ProcurementERA@dai.com

7) Hasea gisutbHOCTi: [3ABHAUMTHU: HasBa
NpoeKTy, Hanpukia, «PeabimiTaris XXX»]

8) TlpencTaBHUKAMH 3 TEXHIYHHMX MUTaHb € [HKEHEPH Ta
NpeJCTaBHUKN [H)XKeHepiB, Ta MpHW3HA4YeHi HACTYIIHI
ocoou:

- [IIi ocobu He MarTh MOBHOBAKEHH IiJIIHCAHTIB
a00 TOBHOBaXCHb 3aTBEPIKYBAaTH BHUTPATH YH
Moau(ikarii cyOKOHTpakTy]

- [BABHAUUTU: TlepenidiTh iMeHa Ta MO3MIII]
IHCIIEKTOpIB ~ MaWJaHYMKy, SIKi  JeleryBaju
MOBHOBA)KEHHS 1HXEHEPa MPOEKTY MPEACTaBISATH
roro/ ii Ha Micii TexHiuHO. JIuBUCh [HCTpYyKIIitO 3
poboTH]

9) Anminictparopu CyOKoHTpakTy 3 Ooky IlimpsaHuka
3a3HayeHi, MO MAalTh NpPaBO TMOKJIAJATH Ha
CyOmiapsiHuKa JOTOBipHi 3000B’ I3aHHS:

a. [BABHAUMTHU: imeHna Ta mocagu THX
moneH  cyOmiapsAHWKa, SKUX ~ BiH
VIOBHOBaXHB  MPEICTABIATH  CBOIO
KOMITaHII0 Ta BUKOHYBaTH L€ JOTOBIp,
Ta Oyap-sKi Horo Moaudikarii]

00Ky

-

10) Bamrora: omapu CIIIA

Page 6 of 134


mailto:ProcurementERA@dai.com
mailto:ProcurementERA@dai.com

11) The Subcontract Commencement Date is the L11)[lata mouarky cyOkoHTpakty e jarta mifmMCaHHs

signature date of the subcontract agreement. LBOTO AOTOBOPY. .

12) The Site Possession Date is [INSERT: date, typically 12) lata osoxominmns wmaiinanunxom: [SASHAUUTH
the Notice to Proceed Date, example “the date the ZaTy, K NPaBmio, Aary «10BINOMICHHA OO NOHATOK
Notice to Proceed was issued"]. poboTH», HaNpHKIa «aaTa Bumadi I[loBimomiieHHS

PO IOYATOK POOOTH»].

13) The Retention Period for Defects Liability is 3) CTPOK 30epeienis Binopinanbhocti sa xegextn

[INSERT: Number of calendar days, typically 90] CTAHOBHTH [QCTAEQTME [T BT DTS
XX days. JIHIB, 3a3BU4aii 90] JTHIB.

14) The Subcontract is not subject to Price Adjustments 14) g%iﬁlﬁ)paiz Ogie”:FHO'll'-I mﬁiii I;g; ir};zi?;mm/:ég
for wage, material and/or equipment escalation 6 6p PR 6 P
without a written subcontract modification. obaiHaHHs O€3 MUCHMOBOI 3MIHU CYOKOHTPAKTY.

15) The Subcontractor shall conform to all requirements 15) Srilggéﬂg HEIS;ITTI;HTII;EHTG;II' B;ig;zfa;:}lszmg ;zl_\:g;r
under [INSERT: the name of any mandatory design ' y Y

. F 000B'SI3KOBHUX CTaHJAPTIB HA MPOCKTYBAHHSI, TAKUX SIK
standards §u_ch as Internatlonal_Bundmg Code or MisxHapoTEmH Gy /liBeIbHAH KOTeKRe, a0 TAKHX, IO
those specified in the DAI prime contract, that : . .

. L BKa3aHI B OCHOBHOMY KOHTpakTi kommaHii «DAI», siki
exceed those required by local building codes or

) . . . MEPEBUINYIOTh BUMOTH, IIepeadadyeHi MiCIIEBUMH
design standards, or are uniquely required for this DEBHILY pel !

e - . - OymiBeTbHAMHA HOpPMaMH 4YH CTaHZapTaMH Ha
specific subproject. If none, state NONE] in addition
to those required by Section 7 of this subcontract HPOGKTYBAHKS, 60 3 BUMAIAIOTECS ONHOSHATHO Ll

IIbOTO KOHKPETHOTO MiJI-TIPOeKTy. SIKIIo HeMae,
agreement.
3asHaure «HEMAE€»] Ha momaTok OO THX, IO
BAMAraroThCsl po3aiiaoM 7 mporo Jlorosopy.

16) MobimizariiHuii miaTix y po3mipi Makcumym g0 10%
BiJl 3arajbHOI IIHA CYOKOHTPaKTy Oyne BHILTAYeHUI
CyOmiapsiHUKY TICJIs TOBHOIO Ta 3aJIOBLIBHOTO
OTpUMaHHs pe3yNbTaTiB, 3a3HadeHux y Poszmimi 8
IIbOTO JIOTOBODY.

17) Motpiben baukiBchkuii rapantiiiauii guct (BIJI) y
¢dbopMi 3abe3rnedeHHs, MPUHUHATHOTO JJIsi KOMIIaHii
«DAI», na cymy 10% Bix 3aransHoi 1iHu Jlorosopy,
K 3a3Ha4eHO B YMOBaxX Ta TIOJOXKEHHSIX IIbOTO
JIOTOBODY.

18) JlikBigHi ~ 30MTKHM  3aCTOCOBYBATUMYTHCS,  SIK
BHU3HAYEHO B YMOBaX Ta MOJOXKEHHsX 1boro Po3miny
11. lllogeHHa BapTIiCTh JIIKBITHUX 30UTKIB Mae OyTH

16) A Mobilization Payment of up to a maximum of 10%
of the subcontract Price will be paid to the
Subcontractor upon complete and satisfactory receipt
of deliverables outlined in Section 8 of this
subcontract agreement.

17) A Bank Letter of Guarantee (BLG) required, in a
form of security acceptable to the DAI to the value
of 10% of the Subcontract Agreement, as outlined in
the terms and conditions herein.

18) Liquidated damages shall be applied, as defined in
the terms and conditions herein in Section 11. The

daily value of liquidated damages shall be [INSERT:
a value per day that is fair and reasonable to both
parties]. The maximum value of liquidated damages
is 10% the total value of the subcontract. Liquidated
damages shall begin after [INSERT: the number of
calendar days after which the liquidated damages
will be assessed, typically 10 to 15 days] in days of
inexcusable delays.

19) For non-performance or improper performance of

obligations under this Subcontract, the Subcontractor
shall pay penalties, as well as reimburse the
Contractor for losses (expenses made by the other
party, loss or damage of construction object, lost
income) in an amount not covered by Liquidated
damages, in accordance with the procedure
established by the law.

20) The Subcontractor shall maintain the following

amounts of insurance as per Section 12 of this

subcontract agreement.

a) General Liability insurance (personnel and
equipment) in the amount of:[INSERTthe
minimumvalue]
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19) 3a

[BASHAYNTU: BapTicth Ha J€Hb, MO0 €
CIIPaBEIIMBOIO T4 OOTPYHTOBAHOIO T 000X CTOpIH].
MaxkcuManbHa BapTiCTh JIIKBITHUX 30UTKIB CTAHOBHTh
10% Bixm 3arampHOI IiHM CyOKOHTpakTy. JIikBimHI
30UTKM  po3paxoByroThcst uepe3 [3ABHAUUTU:
KUIBKICTh KaJCHIApPHUX JHIB, MiCIs SKUX Oyne
OIIHEHO JIIKBiAHI 30UTKH, SK TpaBwmio, Big 10 mo 15
JIHIB] JIHIB HEBUMPABIAHUX 3aTPUMOK.

HEBUKOHAaHHsS a00 HEHAJE)KHE BHKOHAHHSI
3000B's13aHb 3a MM CyOkoHTpakTOoM CyOmiapsiIHUK
crutauye mrpadu, a Takox BiamkoaoBye [liapsaauky
30uTKH (BUTpATH, TIOHECEH] 1HIIIOK0 CTOPOHOKO, BTPATH
a0o0 MOIIKO/PKEHHS 00'ekTa OYJIBHHIITBA, BTpauCHHUN
JIOXix) v po3Mipi, M0 He MOKpUBAEThCS JIIKBiTHUMMK
30MTKaMH, Y TIOPSIKY, BCTAHOBJICHOMY 3aKOHOM.

20) CyOmiapsiqHUK YTpUMYy€ TaKi CYMH CTpaxyBaHHs

BimoBiHO 110 Po3miny 12 miporo moroeopy.

a) 3araipHe CTpaxyBaHHS BiJIIIOBiAaIbHOCTI
(mepconan Ta  obmamHaHHA) |y  poO3Mipi:
[BASHAUYNTHUMiHIMaTbHE3HAUEHHS |



b) Equipment Insurance in the amount of:
[INSERTtheminimumvalue]
c) Workman’s Compensation Insurance (personal
injury or death)
i. of the subcontractor’s employees:
[INSERT the minimum value]
ii. of other people: [INSERT the minimum
value]
21) The Subcontractor’s key personnel shall include the
following:
INSERT: the Names and Titles of key personnel, as
stipulated by the solicitation documents. Typically, will
include a Project Manager, Site Supervisor and any
technical specialists unique to the type of subproject:
- Title: Name
- Title: Name

22) The Subcontractor’s key equipment shall include the
following:
INSERT: the type, size, and quantity of all key
equipment, as stipulated by the solicitation documents.
- Equipment type, size, and quantity
- Equipment type, size, and quantity
These Contract Data are further defined in the terms and
conditions below, have been read and fully understood by
the Subcontractor, as indicated by the signature affixed
above.

This is a Subcontract issued under a United States Federal
Government contract. The Subcontractor agrees to
comply with all statutes and regulations, including the
Federal Acquisition Regulations (FAR), applicable to the
Contractor's prime contract with USAID.

Unless set forth herein, the Subcontractor agrees that: (1)
the Subcontractor shall perform all acts necessary to assist
and allow the Contractor to comply with all obligations
under the USAID Economic Resilience Activity (ERA),
including the clauses and provisions incorporated herein
by reference; (2) the Subcontractor will refrain from any
act that would cause the Subcontractor or the Contractor
to be in violation of the ERA, any of the clauses
incorporated herein by reference, or any other applicable
law or regulation; (3) any provisions or obligations
required by the ERA are deemed to be included herein; (4)
the Subcontractor shall perform its obligations under the
Subcontract in compliance with the clauses incorporated
herein by reference, as well as any other provisions of
applicable law or regulation.

b) CrpaxyBanus o0agHaHHS B po3mipi:
[BASHAUYNTHUMiHIMaTbHE3HAUEHHS |
c) CrpaxyBaHHs BiJl HEIIACHMX BHUMAJKIB Ha
BUPOOHUITBI (TpaBMH 200 CMEPTH)
i. TpamiBHUKIB cyOmiIpsiTHHKA:
[BABHAUUNTU minimManbHe 3HAYCHHS|
ii. 1HmMIX JIFOJIEN: [BASHAUYNTU
MiHIMaJIbHe3HAYCHHSI |
21) KirouoBmii  mepconan CyOmigpsaHUKa —TOBHHEH

BKJIIOYATH:
3A3BHAYNTU: Imena Ta mocagy KIFOYOBOTO IIEPCOHAITY,
K 1e Iepe0aueHo TeHIEPHUMH JOKyMEHTaMHU. 3a3BHUYail
BKJIIOYAaTHME Menemxkepa  IPOEKTY, KepiBanka
MalJgaHduKa Ta Oyab-SKUX TEXHIYHAX CIeIialliCTiB,
YHIKQIbHHX IS IBOTO THITY ITi-TIPOEKTY:

- Ilocanma: Im's

- Ilocagma: Im's
22) OcuoBue obOnamHandss CyOmiapsiiHUKa TOBUHHO

BKJIFOYATH:
3ABHAUYNUTU: tum, po3mip Ta KIIBKICTE YCHOTO
OCHOBHOT0 O0JIaTHAHHS, SIK II€ ITIepe10a4eHO TeHACPHUMHL.

— Tum oOmagHaHHsI, po3Mip Ta KiJIbKICTh

- Tunm obGmagHaHHSA, PO3MIpP Ta KiITBKICTH
i «/lani goroBopy» I0JaTKOBO BH3HAYEHI B YMOBax Ta
MOJIOKEHHSAX HIDKYe, Oymu MPOYHTaHI Ta TIOBHICTIO
3posymiii  CyOmipsaHuKy, 100  HiATBEPIKYEThCS
MIIITUCOM BHILIE.

Lleit  CyOKOHTpakT BHAAHHUM  3TAHO  KOHTPAKTY
denepanbHOro ypsny Crnonyuenux Hlraris.
CyOmifps/THUK ~ TIOTO/KYETbCS  JIOTPUMYBATUCS  BCiX
CTaTyTiB Ta TOJIOKEeHb, BKIO4aroun [IpaBuia 3akymiBenb
st penepansaux motped (FAR), 1110 3acTOCOBYIOTHCS 710
ocHoBHOTO KoHTpaKkTy [linpsyiauka 3 USAID.

Skmo iHImE He 3a3HaueHE B I[bOMY JIOKYMEHTI,
CyOmiapsiHUK  TOrouKyeTbess 3 ThM, 1mo: (1)
CyOminpsiHUK BUKOHYE BCi [Iii, HEOOXiHI JUIS HaJaHHS
noromord [TipsaHuky Ta 3a0e3nedeHHs HOro BUKOHAHHS
BCix 3000B's3aHb, mnependadeHux IIpoekrom USAID
«Exonomiuna miatpumka CxigHol VYkpainm» (ITpoekT
ERA), BKIOYar4um MyHKTH Ta IOJOXEHHS, BKIIOYCHI

CIO/IH MTOCHITAHHSIM; 2 CyOmiapsimHik
YTpUMYyBaTUMEThCS BiJ Oynb-sIKUX [Hil, $SKI MOXYTh
copuurHUTH  nopymeHHs — CyOmiapsimaukoMm — abo

[Minpsaaukom monoxenb [lpoekty ERA, Oyap-sikoro 3
MYHKTIB, BKIFOYEHUX CIOJIU IOCWJIAHHSM, 200 OYy/b-SKOTO
1HIIOr0 YMHHOTO 3aKOHOJABCTBAa YM HOPMATHUBHOI'O aKTY;
(3) Oymp-sixki monoxkeHHS abo 3000B's3aHHSA, IO
BuMararoTecs [Ipoextom ERA, BBaxaroThCs BKIIOYEHUMHU
ciony; (4) CyOmiapsiiHUK BUKOHY€E CBOi 3000B'sI3aHHS 3a
CyOKOHTpPakTOM 3riJHO 3 ITyHKTaMH, BKIIOUEHHUMH JI0
[BOTO JTOKYMEHTY HUISXOM TIOCHJIAHHS, a TaKoX Oy/b-
SKMMHU 1HIIUMM HOJOKEHHSIMU YHMHHOI'O 3aKOHOJABCTBA
Y1 HOPMATUBHHX aKTiB.
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2. GENERAL CONDITIONS/ 3ATAJIBHI YMOBHA

2.1. Definitions/ BusHauenus

Architect and Engineer: also referred to as Design
Architect or Engineer or Designer of Record means
the individual or organization who furnished the
design, which includes but not limited to the
construction drawings and technical specifications,

The Contractor means DAI Global, LLC (DAI) of,
a corporation organized and existing under the laws
of the State of Delaware, with its headquarters office
located at 7600 Wisconsin Avenue, Suite 200,
Bethesda, MD 20814 (hereinafter referred to as
“Contractor” or “DAI”), with local representative as
stated in the Contract Data.

The “Commencement Date” is the date provided in
the Contract Data of the Subcontract for the intended
start of the work.

The “Construction Drawings” are the graphical or
pictorial portions of the subcontract agreement
showing the design, location and dimensions of the
work, generally including plans, elevations,
sections, details, schedules and diagrams.

The “Funding Agency” means the organization,
entity, or persons who have entered into a contract or
agreement with DAI to achieve a development
objective. DAL is responsible to manage the funding
provided by USAID. USAID is provided in the
Contract Data.

The “Engineer”, or “Construction Supervision
Subconsultant”, means the person whose services
have been engaged by DAI to technically monitor
and administer the Subcontract as provided therein,
as will be notified in writing to the Subcontractor or
stated in the Contract Data of the Subcontract.

The “Obligation Value” means the sum agreed in the
subcontract as the maximum amount of funding
available towards the subcontract value. The
Obligation Value may be increased to the total
subcontract value as funding from USAID becomes
available, or the subcontractor continues to perform
satisfactorily.

The “Owner” means the individual or organization
that will own, use and be responsible for operations
and maintenance of the completed Work.

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

ApxiTekTop Ta IHXKEHep: HOro TakoXX Ha3WBAIOThH
ApxiTekTOopoM TpoekTy abo Imxenepom abo
Po3pobHuKOM moKkymeHTarlii, o3Hadae ocoly abo
opramizamiro, sfKa Hamaja IPOEKT, M0 BKIIOYAE,
MOMIX iHIIOTO, OyIiBeNbHI KPEeCIeHHsS Ta TEXHIYHI
XapaKTEePUCTUKH,

Migpsnauk o3xagae DAL Global, LLC (kommnanis
«DAI»), xopmopauito, 3acHOBaHy Ta Iil04y
BIJITIOBITHO /10 3aKOHOJABCTBa Inrtaty [lemasep, i3
TOJIOBHUM 0O(icoM, MO 3HAXOAMTHCS 3a aAPECcOlo:
7600 Bickoncin Asento, odic 200, berecma, MD
20814 (mamam 3a TekctoM — «IligpsmHuk» abo
kommaniss «DAI»), 3 MiCIeBUM TNpeaCTaBHUKOM,
3a3Ha4eHuM B JlaHUX JOTOBODY.

«JlaTa mouatky» — e gata, nepeadaueHa B JlaHux
nmoroBopy CyOKOHTPakTy [UIisl TependadyBaHOTO
MOYaTKy poOOTH.

«byniBenpHI KpecieHHA» — e TpadiuHi Yu
1TIOCTpaTUBHI YaCTHHU JIOTOBOPY, o
BiJOOpakaloTh TPOEKT, Miclle pPO3TallyBaHHS Ta
po3mipu poOiT, 3araJioM BKJIIOYAOYM IIJIaHH,
BHCOTH, JIJISTHKH, A€Tai, Tpadiku Ta CXeMH.
«QOpraHnizariis, o GiHaHCYe» 03HAYa€e opraHizarlito,
IOpUAHYHY 0c00y 200 0Ci0, SKi YKIIaIu KOHTPAKT YU
yroay 3 kommasiero «DAI» mias gocsrHeHHs misi
po3sutky. Kowmmanis «DAIl»  Bimnosimae 3a
yrhpaBiiHHS ~ (DiHAHCYBaHHSAM, IO  HAJa€ThCA
USAID. USAID 3a3naueHo B «/]|aHUX AOTOBOpPY».
«ImxeHep» abo «CyO-KOHCYNBTaHT 3 TEXHIYHOTO
Harjsaay 3a OYJIBHUIITBOM» O3HAvae 0coOy, uul
nociayru Oynmu 3amydeni kommasiero «DAID»  mis
TEXHIYHOTO MOHITOPUHTY Ta aJMiHICTPYBaHHS
CyOKOHTpaKTy, SIK nependadyeHo B HbOMY, MO IO
Oyne moBigomieno CyOmiapsHUKY B NMHUCHMOBIH
¢dopmi abo 3aszHaueHo B [laHMX mOTOBOpY
CyOKOHTpPaKTy .

«BapricTb 3000B’3aHb» 03HAYAE CyMYy, Y3rOJDKEHY
B CYOKOHTpakTi, SK MaKCUMaJbHHH  0OcsT
¢iHaHCyBaHHS, JOCTYIIHMA  JJI1  BapTOCTi
cyOKoHTpakTy. BapticTh 3000B'i3aHb MOXe OyTH
301JIbIIIEHA /10 3arajbHOI I[IHM CYyOKOHTPAKTY, KOJIHU
crane poctynHuM ¢inancyBanns Bigx USAID, a6o
AKIIO CyOmiAPSIHUK MPOJIOBKYBAaTUME IMPALIOBATH
3aJI0BLIBHO.

«BacHuk» o3Hayae 0co0y abo oprasizaiiio, siKa
OyJe BOJOIITH, BHKOPHCTOBYBaTHM 1 HECTH
BiJINIOB11aJIbHICTD 3a eKCIUTyaTallio Ta
00cITyTOBYBaHHSI BUKOHAHOI PO6OTH.
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The “Period of Performance” is the period stated in
the Contract Data of this Subcontract.

“Site” means the land and other places on, under, in
or through which the Work or Temporary Work are
to be constructed.

“Subcontract™ means the written agreement between
the Contractor (DAI) and the Subcontractor, to
which these Conditions are annexed, and includes
any written modifications signed by both parties.
Unless specifically stated in the agreement, the
subcontract agreement does not include the
advertisement or initiation to bid, instructions to
bidders, sample formats or other information
furnished by the Owner in anticipation of receive
bids or proposals, the subcontractor’s bid or
proposal, or portions of any addenda related to
bidding requirements.

The “Subcontractor” means the person or corporate
body whose bid to carry out the Work has been
accepted by the Contractor who in this case is
Development Alternatives Incorporated (DAI).

“Subcontract Price” means the total price agreed in
the Subcontract as payable to the Subcontractor for
the execution and completion of the Work and for
remedying of any defects therein in accordance with
the Subcontract.

The “Subcontracts Administrator(s)” are the only
authorized individuals designated by DAI as
authorized to bind DAI and Subcontractor
contractually. These individuals are the only
authorized individuals who may authorize funding,
change orders, subcontract modifications, or be a
signatory to the subcontract agreement. A list of the

Subcontract Administrators can be found in the
Contract Data.

“Subcontract Documents” are those documents that
form the Agreement between DA, the Contractor,
and the Subcontractor. These documents consist of
the Conditions of Contract, all clauses outlined in
this document, Special Provisions, General
Provisions, and all Appendices and documents
incorporated by reference or attachment.

“Submittals” are those documents or samples that are
submitted for approval to demonstrate the way the
Subcontractor proposed to conform to the

information given and the design concept expressed
in the Drawings and Specifications. Submittals
include, but are not limited to, shop drawings,

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

«[lepion BUKOHAHHS» — II€ TIEPiOA, 3a3HAYCHUH Yy
Janux gorosopy 1nporo CyOKOHTPaKTYy.
«MaligaHunk» O3Hadac 3eMJII0 Ta IHII MICIM Ha,
Mg, B MeXax abo depe3 SKi Mae BUKOHYBaTHCS
Pob6ota abo TumuacoBa poboTa.

«CyOkoHTpakT» Ta/abo  «JloroBip»  o3Hauae
NHCHMOBHIA TOroBip Mixk [TigpsaHuKOM (KOMIIaHie0
«DAI») ta CyOomiapsiIHUKOM, 0 SIKOTO JOAAI0ThCS
mi YMOBH, 1 AKHA BKIIOYAE OyAb-fKi THCHMOBI
3MiHH, TMianucaHi oboma cropoHamMu. Km0 B
JIOTOBOpPI HE 3a3HAYCHE IHIIE, JOTOBIp HE BKIIOYAE
3alpoILeHHs 10 TeHaepy a0 iHiLiIOBaHHS TEHIEPY,
BKa3iBKH yJaCHHKaM TEHJAEPY, 3pa3ku (opMaTiB 4u
iHmy iHdopMmamito, HagaHy BriacHukoM B
OYiKYBaHHI OTPHWMAaHHS TMPOTO3HIINA, MPOITO3MUIIIH
cyOmiapsnHuka, abo Oyap-IKy 4acTUHY OyAb-SKHX
JIOJIATKIB, TIOB’SI3aHMUX 13 BAMOTaMH JI0 TCHAEPY.

«CyOmiapsaagHuk» o3Ha4yae ocoly abo IOpUIUYHY
0co0y, TeH/IepHAa 3asBKa Ha BUKOHaHHs PoboTu sikoi
npuitasaTa [TiApsIHUKOM, KO y JTaHOMY BHUIIAIKY
e xommanist Development Alternatives Incorporated
(xommaHist «DAI»).

«Ilima cyOKOHTpakTy» O3Haua€e 3arajibHy IliHY,
y3rompkeHny B CyOKOHTpPAaKTi, IO IiUISTAE CIUIATI
CyOmiapsiHUKy 3a BUKOHAHHS Ta 3aBEPIICHHS
PoGotn Ta ycyHenHsi Oynp-skux gAedekrTiB y
BiinoBiAHOCTI 10 CyOKOHTPAKTY.

«AnMiHICTpaTOp CYOKOHTpPaKTy» — 1€ €IuHI
YIOBHOBaKEHI 0COOW, TpH3HAYEHI KOMIIAHIEO
«DAIl» B SKOCTI yIOBHOB&KEHUX 3B’S3yBaTH
KOMIIAHIIO «DAIl» Ta CyOmiapsiiHuKa
3000B’s3aHHSAMH 32 KOHTpakToM. ILli ocobu €
€IMHUMH YIIOBHOB&KEHUMH 0CO0aMH, SIKI MOXYTb
JTO3BONIUTH (DiHAHCYBATH, 3MIHIOBATH 3aMOBJICHHS,

BHOCUTH 3MiHH [0 CYOKOHTpakTy abo OyTu
i ITFCAaHTaM U JIOTOBOPY. [epemix
AnmiHicTpaTopiB CyOKOHTpaKTy MOXHa 3HAWTH B
«JlaHUX JOrOBOPY».

«JlokymeHTH CyOKOHTPaKkTy» — 1€ JOKYMEHTH, SIKi
cknamath JloroBip wmik kommaniero «DAI»,
[Migpsaaukom ta Cyominpsaaukom. i qokymeHTH
CKJIaJIAIOThCsl 3 YMOB KOHTPAKTy, YCIX ITYHKTIB,
BHKJIQJICHUX Y IbOMY JOKyMeHTi, CreriaasHux
MOJIOKEHB, 3arajJbHUX IOJOXKEHb, a TAKOXK YCIX
JlonatkiB Ta JIOKYMEHTIB, BKJIIFOUCHHUX MOCHIAHHIM
YH JI0JATKOM.

«[logannsi» — 1e gOoKyMeHTH a0o0 3pa3kd, sIKi
MONAIOTHCA HA 3aTBEPKEHHS JUIS JIEMOHCTparlii
TOTO, siK CyOITi IpsTHUK 3aIIPOIIOHYBAB BiJ[IIOBIIaTH
HajaHii iHQopMamii Ta KOHIEMIIl MPOEKTY,
BUKJIAJCHIM y KpeclHeHHIX Ta crenudikarisx.
[lomaHHs BKJIIOYAIOTh, MOMIXK IHIIOrO, POOOYI
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product data sheets, and material or application
samples.

e The “Specifications” are that portion of the
subcontract agreement consisting of the written
requirements for materials, equipment, systems,
standards, and workmanship for the work, and
performance of related services.

e “Temporary Work” shall include items to be
constructed which are not intended to be permanent
part of the Work.

e “The Work” means the Work defined in the
“Statement of Work” to be executed and completed
under the Subcontract, whether completed or
partially completed, and includes all other labor,

materials, equipment and services provided or to be
provided by the Subcontractor to fulfill the
Subcontractor’s  obligations. The Work may
constitute the whole or part of the Project.

2.2.

The Subcontract represents the entire and integrated
agreement between the parties hereto and supersedes prior
negotiations, representations or agreements, either written or
oral. The Subcontract may be amended or modified only by
a modification. The Subcontract shall not be construed to
create a contractual relationship of any kind (1) between the
Subcontractor and the Designer of Record hired for the
design of the Work, (2) between the Owner and the
Subcontractor or any of his or her subcontractors, (3) between
the Owner and the Designer of Record, (4) between any
persons and entities other than DAI and the Subcontractor, or
(5) between USAID and the Subcontractor. The Designer of
Record shall, however, be entitled to performance and
enforcement of obligations under the Subcontract intended to
facilitate the performance of the Designer of Record duties.

The Subcontract/ CyékonTpakt

2.3.

The documents listed below, together with any modifications
issued under this Agreement, constitute the Subcontract
Documents of this agreement. For the purposes of
establishing obligations and the resolution of ambiguities in
the Subcontract Documents, the following order of
precedence shall prevail:
1) Subcontract Agreement and Federal Acquisition
Regulations as referenced in Attachments A
(Special Subcontract Provisions) and B
(General Provisions)

2) Appendix C, Scope of Work

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

KPECJIEHHS, JINCTH JaHUX MNPOAYKLil Ta 3pa3Ku
MaTepiajiB 9d 3aCTOCYBaHHS.

e «TexHiYHI XapaKTCPUCTHKW» — II€¢ YacTHHA
JIOTOBOPY, IO CKJIAJAETHCS 3 TIMCHMOBHUX BHMOT JI0
MarepiaiiB, oOJlagHAHHSA, CHCTEM, CTAaHIAPTIB Ta
AKOCTI POOIT, a TaKoXX 10 BUKOHAHHS CYITyTHIiX
MOCIYT.

e «TumuacoBa poOoTa» BKIIOYAE O00'€KTH, IO
MiAJSTal0Th CIOPY/DKEHHIO, 1 He MpU3HadeHi OyTH
nocTiitHoto yactuHoto PoboTu.

e «Pobora» o3nawae PoOoTy, BH3Ha4YeHYy B
«TexHIYHOMY 3aBJaHHI», fAKa TOBHHHA OyTH
BUKOHaHa Ta 3aBepiieHa 3rigHo 3 CyOKOHTPaKTOM,
HE3JISKHO BiJl TOTO, UM 3aBEpLICHA BOHA TIOBHICTIO

ab0 dYacTKOBO, BKIIOYHO 3 yciMa IHIIUMH
TPYJIOBHUTpATaMH, Martepiajamu, oOJaJHAHHAM Ta
MOCIyTraMy, 110 HaJaroThCsl a00 MalOTh Ha/IaBaTHCS
CyOmiapsgHUKOM Jisi BHKOHaHHS 3000B's3aHb
Cybminpsimanka. PoboTa Moke CTaHOBHTH BeCh
MPOEKT abo HOro YacTUHY.

CyOKOHTpAKT IMPEICTABIIAE COOOIO TIOBHY Ta BCEOIUHY yroIy
MK CTOPOHAMH Ta 3aMiHIOE MOTEPEHI MEPEroBOPH, 3asBH
YU JIOMOBJIEHOCTI, TMCHhMOBI 4M yCHi. CyOKOHTPaKT MOXe
OyTh mOmOBHEHWH a00 3MiHEHWH JUIIEe MUITXOM
momudikarnii. CyOKOHTpakT He TMOBHHEH TIYMAauyUTHCS SIK
CTBOpEHHSI Oy/b-SIKHX JOTroBipHMX BimHOCHH (1) Mix
CyOmigpsnankoM  Ta  Po3poOHMKOM  JTOKyMeHTaIlii,
HAWHITUAM IS TPOeKTyBaHHs Poboty, (2) mixk BracHukom
ta  CyOmigpsgaukoM  abo  Oyap-KkMM i3 HOro
cyomiapsanukis, (3) Mk BiacHukom Ta Po3poOHHKOM
nokymenraiii, (4) MK Oyap-sKaMH ~ ocobamu  Ta
oprasizarfisiMu, Kpim kommasii «DAI», ta CyOoniapsaaHukoM,
a00 (5) mixx USAID Tta Cyomiapsinaukom. OHaK po3poOHHK
JOKyMEHTAllli Mae mpaBo Ha BHMKOHAHHS 3000B'A3aHb 3a
CyOKOHTPaAKTOM, CIIPSIMOBAHUX HA TIOJICTIICHHS BUKOHAHHS
000B's13KIB pO3POOHMKA JJOKYMEHTAIII1.

Documents and Precedence/ lokyMeHTH Ta npiopuTter

JlokyMeHTH, 3a3Ha4deHi HIDKYe, pPa3oM 3 OyIb-SKUMHU
3MiHaMH, 0(pOpMIIEHUMH 3T1IHO 3 UM J[0TOBOPOM, SIBISIFOTH
coboro Jlokymentn CyOkoHTpakTy uporo J[orosopy. B
LISIX ~ BCTaHOBJIGHHS ~ 3000B’s3aHb  Ta  YCYHEHHs
HeogHo3HauHOCTI Yy mux Jloxkymenrtax CyOKOHTpakTy, Ai€
TaKUi MOPSIOK MPIOPUTETHOCTI JOKYMEHTIB:

1) CyOkonrpakt Ta IlpaBunma 3akymiBenb Juis
dbenepanpanx morped (FAR) Ha sAKi MOCHITAIOTHCS
Homatku A (OcobmuBi 000B’SI3KOBI ITOJIOKEHHS,
SKi aBTOMaTHYHO BKIIFOYAIOThCS y JOTOBip) 1 B
(3arambHi 060B’13KOBI MTOJIOKEHHS, SKi
ABTOMAaTHYHO BKJIIOYAIOTHCS Y IOTOBIp)

2) Jomarox C, TexuiuHe 3aBaaHHs
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2.4.

(SPECIFICATIONS

Appendix D, Technical Specifications
Appendix E, Construction Drawings

Appendix F, Schedule of Deliverables
Appendix G, Payment Schedule

Appendix H, Others

Appendix F,  Executive = Compensation
Certification - This certification must be
completed and returned with the executed
Subcontract

Appendix J, Trafficking in Persons Certification
- This certification must be completed and
returned with the executed Subcontract

9)

10) Appendix K, Contractor’s approved Branding
and Marketing Plan
Insert other documents incorporated such as
design studies or analysis.

9)

Honatok D, Texniuni cienundikarii

Honarok E, ByaiBenbHi KpeciaeHHs

Honarok F, I'padik HagaHHs pe3yNbTaTiB
Honatok G, I'padix mnarexis

Honatok H, Txmie

Homaroxk F, Ceprudikaris momo kommencaii - Lle
3aCBiMYEHHS MOTPIOHO B 0OOB’SI3KOBOMY HOPSAKY
3alOBHUTH 1 TOBEPHYTH pPa3oM 3 O(GOPMIIEHUM
CyOKOHTPaKTOM.

Homaroxk J, CepTudikaris o0 TOPTiBii JIOABMHI
- Ile 3acBimyeHHS MOTPIOHO B OOOB’SI3KOBOMY
MOPSIKY 3alOBHUTH 1 TIOBEPHYTH pa3oM 3
odopmienum CyOKOHTPaKTOM

10) Jonarox K, 3arBepmkenuit twian Iliapsanuka

moa0 OpeHAyBaHHA Ta MapKyBaHHS
3a3HaynTH: 1HOI BKIIOYEHI JOKYMEHTH, TaKi SIK
MPOEKTHI AOCIiIPKEHHS a00 aHai3.

Specifications and Drawings for Construction/ TexHiuni XapaKTepHCTHKH Ta KPeCcJIeHHS 11010

OyAiBHUIITBA

AND DRAWINGS

FOR (CHELJU®IKALII

TA KPECJIEHHA I

CONSTRUCTION (FEB 1997) ALTERNATE | (APR 1984), BVIIBHHUIJTBA (JIFOTHH 1997 p.) BAPIAHT | (KBITEHD

52.236-21)

(a)

(b)

The Subcontractor shall keep on the worksite a
printed copy of the Drawings and Specifications and
shall at all times give the Designer of Record access
thereto. Additionally, the Subcontractor will have at
site electronic photographs for the entire project,
including holidays or other non-working days.
Anything mentioned in the specifications and not
shown on the drawings, or shown on the drawings
and not mentioned in the specifications, shall be of
like effect as if shown or mentioned in both. In case
of difference between drawings and specifications,
the specifications shall govern. In case of
discrepancy in the figures, in the drawings, or in the
specifications, the matter shall be promptly
submitted to the Designer of Record, who shall
promptly make a determination in writing. Any
adjustment by the Subcontractor without such a
determination shall be at its own risk and expense.
The Engineer shall furnish from time to time such
detailed drawings and other information as
considered necessary, unless otherwise provided.

Wherever in the specifications or upon the drawings
the words “directed,” “required,” "ordered,"
"designated," "prescribed,” or words of like import

are used, it shall be understood that the "direction,"
"requirement,” "order," "designation," or

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

1984 p.), 52.236-21)

(@)

(b)

CyOmiapsiHUK TIOBUHEH 30epiraTd Ha poOovYOMy
Miclli  po3apykoBaHy komito  KpecmeHp  Ta
TexHIYHUX XapaKTEPUCTUK 1 3aBXKIU TIOBUHEH
HagaBath Po3poOHWKY AOKyMeHTamii TOCTymn a0
Hux. Kpim Toro, CyOmiapsagHuUK MaThMe Ha MicIi
enekTpoHHi (Qororpadii AML BCHOTO MPOEKTY,
BKITFOUAIOYM CBATKOBI Ta iHIN Hepoboui mHi. Bcee,
0 3raJyEThCS B TEXHIYHUX XaPAKTEPUCTUKAX 1 HE

BiTOOpaKaeThCs Ha KPECIICHHSX, abo
BiZIOOpaXXaeTbCsi Ha  KPECIEHHSAX, INPOTe HE
3a3HAYa€Thbc B TEXHIYHUX  XapaKTEPUCTHKAX,

BBKAETHCSI TAKKUM, 1110 BiZI0OpakeHe Ta 3a3HAYCHE 1
TaMm, i TaM. Y pasi po30iKHOCTEH MiXK KPECICHHIMU
Ta TEXHIYHUMH XapaKTePUCTHKAMH, TEXHiuHi
XapaKTepUCTUKN MAlOTh MEPEeBaXHY CHIy. Y pasi
po30iKHOCTEH MiXK 300paKEHHIMH, KpPECICHHAMHU
a00 TEXHIYHMMHU XapaKTePUCTHKaMHU HHUTAHHS
HeraliHo mepenaeThesi Po3poOHMKY MOKyMeHTallid,
SAKUA HeraHO NpUHAMae pilIeHHs y NUCHMOBIH
¢opmi. Bynp-sixe kopuryBanns CyOmiapsiiHUKOM
0e3 Takoro pilleHHsA 3IIMCHIOEThCS Ha HOTO
BJIACHUHA pH3UK 1 3a #Oro paxyHok. ImxeHep
MOBMHEH 4Yac BiJl Yacy HaJaBaTh Taki JOKJIaIHI
KpEcIlieHHsI Ta iHIIy iH(OpMAIIil0, sIKa BBaXKA€ThCS
HEOOXiTHOIO, SKIIO He MepedadeHo iHie.

Ckpi3b, Jie B TEXHIYHUX XapaKTEPUCTHKax abdo Ha
KpECJIEHHAX BUKOPHCTOBYIOTHCS cJIoBa
«HamnpaBJICHUN», «HEOOXiAHUI», «3aMOBICHHUI»,
«TpU3HAYEHUR», «mependadeHuit abo  cioBa

noiOHOT cyTi, CIIiA PO3YyMITH, 110 MA€THCS Ha yBa3i
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(©)

(d)

(€)

"prescription,” of the Project Manager is intended
and similarly the words "approved,” "acceptable,”
"satisfactory," or words of like import shall mean
"approved by," or "acceptable to," or "satisfactory
to" the Engineer, unless otherwise expressly stated.

Where "as shown," "as indicated,” "as detailed,” or
words of similar import are used, it shall be
understood that the reference is made to the drawings
accompanying this subcontract unless stated
otherwise. The word "provided" as used herein shall
be understood to mean "provide complete in place,"
that is "furnished and installed.”

Shop drawings means drawings, submitted to DAI
by the Subcontractor, Subcontractor, or any lower
tier Subcontractor pursuant to a construction
subcontract, showing in detail (1) the proposed
fabrication and assembly of structural elements and
(2) the installation (i.e., form, fit, and attachment
details) of materials of equipment. It includes
drawings, diagrams, layouts, schematics, descriptive
literature, illustrations, schedules, performance and
test data, and similar materials furnished by the
Subcontractor to explain in detail specific portions
of the Work required by the subcontract. DAI may
duplicate, use, and disclose in any manner and for
any purpose shop drawings delivered under this
subcontract.

If this subcontract requires shop drawings, the
Subcontractor shall coordinate all such drawings,
and review them for accuracy, completeness, and
compliance with subcontract requirements and shall
indicate its approval thereon as evidence of such
coordination and review. Shop drawings submitted
to the Engineer without evidence of the
Subcontractor's approval may be returned for
resubmission. The Engineer will indicate an approval
or disapproval of the shop drawings and if not
approved as submitted shall indicate DAI's reasons,
therefore.  Any Work done before such approval
shall be at the Subcontractor's risk. Approval by the
Engineer shall not relieve the Subcontractor from
responsibility for any errors or omissions in such
drawings, nor from responsibility for complying
with the requirements of this subcontract, except
with respect to variations

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

(©

(d)

Q)

«PO3MOPSHKSHHS, «BUMOTa», «HAKa3»,
«MPU3HAYCHHS» MEHE/DKEpa MPOCKTY, 1 aHAJIOTIYHO
CIIOBAa «CXBAJICHO», «IIPHUHHATHO», «33J0BLUILHO»
abo  cimoBa  momibHOoi  cyTi = O3HAYalOThH
«3aTBEPUKCHO» ab0 «IPUHHATHO JIs», abo
«3a70BUTBHO 1s» [HKeHepa, SIKIIO IPSAMO HE
BKa3aHO iHIIIE.

SIKIIO BHKOPUCTOBYETHCS CIIOBOCIIONYYCHHS «SIK
MOKa3aHo», «SIK 3a3HAUYCHO», «SIK OMHCaHO» abo
cJI0Ba MOI0HOI CYTi, CITiJ] pO3YMITH, IO TIOCHIAHHS
poOUTHCS Ha KPECIEeHHS, 10 CYNPOBODKYIOThH IeH
CcyOKOHTpaKT, SKIIO He 3a3HadeHo iHme. CioBo
«HAaHO» B I[OMY JOKYMEHTI CIiJI pPO3YMITH SK
«HAJAHO MOBHICTIO Ha MICI[», TOOTO «IIOCTAaBIICHO
Ta BCTAHOBJICHOM.

PobGoui kpecneHHsT — 1€ KpecieHHsA, MoJaHi
kommaHii «DAIl» CyOmniapsaaukoM abo Oyab-sIKuM
CyOmiapsiITHUKOM HUXXYOTO PIiBHS BiJIMIOBIIHO JO
OyJIBEJIBHOTO  CYOKOHTPaKTy, Ji¢  JIeTaJbHO
BijmoOpaxarothesi (1) mpormoHOBaHE BUTOTOBICHHS
Ta CKJIaJaHHs CJIEMEHTIB KOHCTpYKIii Ta (2)
ycraHoBka (To0TO, (opma, NpUCTOCYBaHHS Ta
Jetani KpiluleHHs) MatepianiB oOnagHanHs. lle
BKJIIOYA€ KPECICHHS, CXEMH, MAaKeTH, OIMCOBY
miTepatypy,  imoctpamii,  rpadiku,  poOoui
XapaKTepUCTUKX Ta JaHi BUMNPOOYBaHb, a TaKOXK
nmoni6Hi Marepianu, HamaHi CyOmiapsaHUKOM IS

JETaTbHOTO  TMOSICHEHHS  KOHKPETHHUX  YacTUH
PoGoTn, 110 BUMararThCsi  CYOKOHTPAKTOM.
Kommnanis «DAIl» MOXE IyOTroBaTH,

BUKOPHCTOBYBATH Ta PO3TOJIONIYBATH OY/Ib-SIKUM
cnocoboM Ta 3 Oyap-SKOI MeTow  pobodi
KPECJICHHS, 1110 HaJIalThCS BIAMOBIAHO JIO IBOTO
CyOKOHTpaKTy.

Slkmo ams 1pOro CYOKOHTPAKTy MOTPiOHI poOoui
KpEeCIIeHHS, CyOmiapsiiHUK  TPHUBOAMTH  JIO
BIJITIOBIZTHOCTI BCi Taki KpeclieHHsl Ta TepeBipse iX
Ha TMpeAMEeT TOYHOCTi, MOBHOTH Ta BiIOBITHOCTI
BUMOTaM  CYOKOHTpPakTy Ta 3a3Ha4ae  CBOE
CXBAJICHHS HA HUX SIK JJOKa3 TaKOTO MPUBEICHHS JI0
BIJIMOBITHOCTI Ta meperysiry. Pobodi kpecieHHS,
nonani [mwkeHepy 0e3 MmiITBEp/HKEHHS CXBaJICHHS
CyOmipsyITHIKOM, MOXYTh OYTH TIOBEPHYTI JUIS
MTOBTOPHOTO MOJJaHHS. Imxenep 3a3Havae
CXBaJIeHHS1 200 HECXBaJICHHS POOOYMX KPECIIEHb, B
y pa3i HeCXBaJICHHS Y IOJaHOMY BHUIJISI, 3a3HaYae
npruuuHn  kommaHii «DAIl». byap-aka Pobora,
BUKOHaHa JI0 TaKOTO CXBAJICHHS, BUKOHYETHCS
CyOmigpsgHUKOM Ha CBili BIIACHUH  pHU3UK.
CxBajeHHs [mxenepom He 3BIIBHSIE
CyOmiapsHUKa BiJl BiAMOBIZAILHOCTI 3a OYIb-iKi
MOMHJIKA a00 YITyIIEHHS Ha TaKWUX KPECJICHHSX, a
TaKOX B1J BIATOBINALHOCTI 3a JOTPUMAHHS BUMOT
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described and approved in accordance with (f)

below.
(f) If shop drawings show variations from the
subcontract requirements, the Subcontractor shall
describe such variations in writing, separate from
the drawings, at the time of submission.
The Subcontractor shall submit to the Engineer for
approval four copies (unless otherwise indicated) of
all shop drawings as called for under the various
headings of these specifications. Three sets (unless
otherwise indicated) of all shop drawings, will be
retained by the Engineer and one set will be returned
to the Subcontractor. Upon completing the Work
under this subcontract, the Subcontractor shall
furnish a complete set of all shop drawings as finally
approved. These drawings shall show all changes
and revisions made up to the time the equipment is
completed and accepted.

(9)

The terms "approved by", "acceptable to," or "satisfactory
to" the Engineer indicate a general evaluation for compliance
with the requirements of and information in the subcontract,
including Appendices, and for conformance with the design
concept; however, the use of these terms do not relieve the
Subcontractor of any responsibility to supervise or direct the
performance of the Work, nor do they assign any duty or
authority to the Engineer to supervise or direct the
performance of the Work.

The organization of the Specifications into divisions, sections
and articles, and arrangements of the Drawings shall not
control the Subcontractor in dividing the Work among
subcontractors nor in establishing the extent of the Work to
be performed by a trade.

The Designer of Record shall be deemed the authors and
owners of their respective Construction Drawings and
Specifications, and will retain all common law, statutory or
other reserved rights, including copyrights. The
Subcontractor and his or her Subcontractor shall not own or
claim a copyright in the Specifications or Drawings.
Submittal or distribution to meet official regulatory or
Funding Agency requirements, Contractor direction, or for
other purposes in connection with this project is not to be
construed as publication in derogation of the Designer of
Record’s reserved rights. The Subcontractor may not use the
Drawings or Specifications on other projects without the
specific written consent of the Owner and the Designer of
Record’s.

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

IBOr0 CyOKOHTPAKTY, 32 BUHATKOM 3MiH, OIMCaHUX
Ta 3aTBEPHKEHHX BiqMOBiqHO 10 myHKTY (f) Hikue.
SAxmo  poboui  KpeclueHHS ~ JEMOHCTPYIOTbH
BiJIXUJICHHS Bif BUMOT CyOKOHTpAKTYy,
CyOmiapsHUK TIOBUHEH ONHCATH TaKi 3MiHU
MUCBMOBO, OKPEMO BiJ] KpeclieHb, il 4ac MOoJaHHs.
CyOmiapsaauk monae ImkeHepy Ha CXBaJIeHHS
YOTHPH KOTIii (SKIIO HE BKa3aHO iHIIIE) BCIX pOOOUYMX
KpecjeHb, Mepea0adeHuX PI3HUMH PO3IiIaMHu ITHX
TEXHIYHHX XapaKTePUCTUK. TpH KOMIUIEKTH (SKILO
HE BKa3aHO iHIIIE) BCiX poOOYMX KpecieHb, [mkeHep
30epirae, a  OmWH  KOMIUIGKT  IIOBEpPTaE
Cybminpsaauky. [licns 3aBepmennas PoboTu 3a mum
cyokontpaktom CyOmigpsAHUK HaJae TOBHUM
KOMILJIEKT YCiX pOOOYMX KpPECJIeHb, SK OCTaTOYHO
cxBaneHuX. Lli kpecneHHs MOBHHHI BigoOpaxaTu BCi
3MIHH Ta JOOTPAIfOBAaHHS, 3IIHCHEHI 10 MOMEHTY,
Konn oOnagHaHHS OyJe YKOMIUIGKTOBAaHO —Ta
MPUIHATO.

TepMiHM  «3aTBEp/PKEHO»,  «IPUHHIATHO  Ansi»  abo
«3aJIOBITLHO AMis» [HXKeHepa 03HAuYaroTh 3aralibHy OIIHKY
Ha BIAMOBITHICT, BUMOTaM Ta iHQopMalii cyOKOHTPAaKTy,
BKJIIOYHO 3 JOJATKaMHU, a TAKOX BiAMOBIAHICTL KOHIEIINT
MPOEKTY; OJHAK BUKOPUCTAHHS IIMX TEPMIiHIB HE 3BUIbHSE
CyOmniapsiHuKa Bij Oyb-sSKOT BiAMOBIAAIBLHOCTI 3@ HATJIS
a00 KepiBHHWITBO BHWKOHaHHAM PobOoTm, a Takox He
MOKIaAaloTh Ha [mkeHepa Oyap-kuii OOOB'SI30K UM
TOBHOBa)KEHHS KOHTPOIIIOBaTH 200 KepyBaTW BHUKOHAHHSIM
PoGotu.

()

(9)

Opranizamis TexHIYHMX XapaKTEPUCTHK Y MiAPO3MIiny,
po3miM Ta CTaTTi, a TakoX opradizamis Kpecienb He
KOHTpOoI0Th CyOmiapsinHuka rpu posnofini Pobotu mix
CyOmipsSTHUKaMH, a TaKOX IIPU BCTAHOBJICHHI 00CSTY
Po6oT, o BUKOHY€ETHCS 3a IEBHOO CIICIiaTbHICTIO.

Po3poOHUMK  JOKyMEHTallii BBaXKAEThCS  aBTOPOM  Ta
BJIACHUKOM  BIJNOBIIHUX bByjaiBebHUX KpecieHb Ta
TexHIYHUX XapaKTEepUCTUK, Ta 3a HUM 30epiraroTbcsi BCi
3arajilbHO-TIPaBOBi, 3aKOHHI Ta iHMI TiepenOayeHi mpasa,
BKITIOYAlOYM aBTOpPChKi mpaBa. CyOmiApsIHUK Ta WOTO
CyOmimpspgHAK He MaloTh Ta HE TIOBHHHI BHMaratu
ABTOPCBKMX IIpaB Ha TEXHIYHI XapaKTEpUCTHKH abo
kpecnenns. [loganas abo pO3MOBCIOKEHHS BiIITOBITHO 10
odiLiHHUX BUMOT PeryJisiTOpHUX opraniB abo Opranizamii,
o ¢inaHcye, BKkaziBok [linpsagHuka abo uisl 1HITUX ISl y
3B'S3KY 3 IIMM IPOEKTOM HE CIIiJ] TIIYMA4UTH K ITyOJiKaIliio
y TIOpYIICHHS 3aXHIIeHUX MpaB Po3poOHMKa JOKyMEHTAIlI].
CyOmiapsaHuK He MOXKEe BUKOpUCTOBYBaTH Kpecnenns abo
TexHiuHI XapaKTEPUCTUKH B 1HILIUX MTPOEKTax 0€3 MMChMOBOL
3roau BiacHuka Ta Po3poOHmKa moKyMeHTalii.
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The Subcontractor shall maintain a full set of the Drawings,
Specifications, Addenda, Change Orders, and subcontract
modifications, in good order, and marked currently to
indicate field changes and selection made during
construction. The Subcontractor shall also maintain approved
Shop Drawings, Product Data, and samples on site, as
required as Submittals. These shall be available at all times
to the Contractor or USAID.

The Subcontractor shall perform no portion of the Work for
which the Drawings or Specifications require submittals,
until the respective submittal has been approved by the
Designer of Record. Review and approval of these submittals
by the Designer of Record is not conducted for the purpose
of determining the accuracy or completeness of other details
such as the dimensions and quantities, or for substantiating
instructions for installation or performance of equipment or
systems, all of which remains the responsibility of the
Subcontractor.

2.5.

In interpreting the conditions of subcontract, headings and
cross-cross references between clauses have no significance.
Words have their normal meaning under the language of the
Subcontract unless specifically defined.

Interpretation/ Tnymavenus

The Subcontract is available in two languages - English and
Ukrainian. If there are differences in the interpretation of the
text of the Subcontract, the priority should be the Subcontract
set out in English.

2.6.

All designs, work plans, reports and other deliverables shall
be provided in English and Ukrainian languages. The
Subcontractor shall have a minimum of one English speaking
representative on site at all times when work is in progress.

Language Requirement/ Bumoru 10 MoBu

2.7.

The communications between parties which are referred to in
this Subcontract are fully effective only when confirmed in
writing. A notice is effective only when it is received. All
communications shall be in English and Ukrainian languages.
“Written” or “in writing” means hand-written, type-written,
printed or electronically made, and resulting in a permanent
record.

Communications/ Komynikamis

All communications shall be addressed to the DAI Chief of
Party. A copy may be provided to the Project Engineer or
Subcontract Administrators.

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

CyOmiipsHUK TOBHMHEH 30epiraTi TOBHWI  Halip
Kpecnens, TexHIYHMX  XapaKTEePHUCTHK, JIOTATKIB,
3aMOBJICHb Ha 3MiHM Ta MoOIUQIKaliii CyOKOHTpakTy Yy
HAJI)KHOMY TOPSAKY Ta 3 aKTYaJIbHUMH BiIMITKaMH IIIOJI0
MONFOBUX 3MiH Ta BHOOpY, 3poOiieHOro Tig d[ac
OyniBauiTBa. CyOmigpsoHUK TaKoX MOBHHEH 30epiraTtu
3aTBEep/KeHI poOoyi KpecaeHHs, AaHi Ipo BUpOOH Ta 3pa3Ku
Ha MalJaH4YuKy, SK 1e BuMaraetbes Bin [loganns. Bonu
NMOBHHHI 0yTH 3aBxau AoctymHi [Tiapsaauky ado USAID.

CyOmiapsAHUK HEe MOBHHEH BUKOHYBATU JKOIHY YacCTHHY
Po6otn, mis sikoi Kpeciennst abo TexHiUHI XapaKTepUCTHKH
BUMAraloTh IMOJAHHS, JOTH, JOKH BiAIOBIIHE MOJAHHS HE
Oyne 3atBepkeHe Po3poOHuKoM mokymeHtartii. [leperis
1 3aTBEP/KCHHS IIUX TOAaHb PO3poOHUKOM TOKyMEHTAIli1 He
HPOBOJUTECS 3 METOI0 BU3HAYEHHSI TOYHOCTI a00 MOBHOTH
IHIIMX JeTaned, TakuX SK PO3MIpH Ta KUTBbKICTh, a00 s
OOIpyHTYBaHHSI I1HCTPYKLIH 3 MOHTaXy abo pobounx
XapaKTePUCTHK OOJaJHAHHSI a00 CHUCTEM, 1€ 3aTHUIIAE€THCS
BiJnoBinanbpHicTIO CyOmiapsIHUKA.

[Tpu TMymMaueHHI YMOB JOTOBOPY, 3ar0JIOBKH Ta MEPEXPECHI
MOCWJIAHHS MK IYHKTaMd HE MaroTh 3HaueHHs. ClioBa
MaloTh CBOE€ 3BHYAlHE 3HAYEHHS I MOBOK JloTOoBOpY,
SIKIITO 1€ HE BU3HAYEHO CIIEIIaIBHO.

JloroBip yknamaeTbcsi ABOMa MOBaMH - aHTJIHCBHKOIO Ta
YKpalHChKOK. SIKIO iCHYIOTH pO301KHOCTI B TIIyMadeHHi
tekcty CyOkoHTpakTy, mpiopuretroM Oyne CyOKOHTpakT,
BUKJIAJEHUHN aHIJIIHCHKOK MOBOIO.

VYci mpoektn, pobodi IUIaHW, 3BITH Ta iHIN pPe3ylbTaTH
MONAIOTHCA  AHTJIMCHKOI Ta  YKPaiHCBKOIO  MOBaMH.
CyOmimpspHUK  TIOBHHEH MaTh  MIiHIMyM  OJHOTO
aHTJIOMOBHOTO IIPEJICTABHUKA IOCTIHHO Ha MaiJIaHYMKY,
KOJIM TPHUBA€E POOOTA.

Komynikariss Mk  cTopoHamu, TmepeadavyeHa UM
CyOKOHTPaKTOM, € TIOBHOIO MipOI0 YHHHOIO JIMIIE 32 YMOBHU
MUCBMOBOTO MiATBepKeHHS. [IOBIIOMJICHHS € YHHHUM
JIMIIIE TOJi, KOJIM BOHO OTpUMaHe. Bci MOBiJOMIIEHHS MalOTh
OyTH aHTIIHCHKOIO Ta YKpaiHCBKOIO MoOBaMu. «IIMCEMOBOY»
abo0 «y mNHCBMOBIH (opmi» O3HAYAE PYKOIUCHHH,
HaJPyKOBaHHI a00 BUTOTOBJICHHI B €JICKTPOHHOMY BHIJISII
TEKCT, [0 € TIOCTIHHOK JIOKYMEHTAII€FO.

VYci nmoBiomnenHs moBuHHI OyTH anpecoBaHi KepiBHUKY

npoekty xommadii «DAIl». Komist Mmoxxe OyTH HampaBiieHa
[mxenepy npoekty abo AnminicTpaTopaM CyOKOHTPAKTY.
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Whenever the subcontract requires giving or issuing
approvals, certificates, consents, requests for change orders,
modifications, these communications shall be in writing and
delivered by hand or sent by courier, or transmitted using any
of the agreed systems of electronic transmission, i.e. via
email. Approvals, certificates, consents, and modifications
shall not be unreasonably withheld or delayed.

All written communications shall be entitled with the Project
Title, as outlined in the Contract Data.

KoxHoro pasy, ko CyOKOHTPAKT rependadae HagaHas abo
BHAJA4y TIOTO/DKEHb, cepTu(ikaTiB, 3roj, 3amuTiB Ha
3aMOBJICHHS Ha 3MiHM, MoOau(ikaiiii, Il MOBiTOMIICHHS
MOBHHHI OyTH B MUCHMOBIH (OpPMi Ta BpydaTHUCsi OCOOUCTO,
BIJIMIPABIISATUCS Kyp'epoM abo TepefaBaThucs 3a JOMOMOTOI0
Oymp-siK0i 3 Y3TO/DKEHHWX CHCTEM eJIeKTPOHHOI Tmepemadi
JTAHUX, TOOTO EJIEKTPOHHOO MOIITOr. [Tpu 11bOMy HamaHHS
MOro/KeHHsI, ceprudikaTiB, 3roau Ta Moaudikamid He
MOKHa HEOOTPYHTOBAHO 3aTPUMYBATH, TOB'SA3YBaTH ix 3
BUKOHAHHSIM YMOB Ta BiJ]MOBJISITH B HUX.

Yci mUchMOBiI  MOBIIOMJICHHST MAarOTh MICTHUTH Ha3By
MPOEKTY, AK 3a3Ha4eHO B «J[aHUX JOTOBOPY».

3. TYPE OF SUBCONTRACT/ TUIl CYBKOHTPAKTY

3.1.

This is a Firm Fixed Price subcontract. This fixed price
includes, but are not necessarily limited to, all of the
Subcontractor’s labor, supervision, insurance,
transportation, transportation of materials and workers
to/from the Site, fuel, oil, materials, tools, equipment,
transport, loading and offloading, handling, maintenance,
testing, taxes, permits, registrations, quality control, security,
waste removal, site cleanup, and other obligations to which
the Subcontractor may be entitled as well as the entire and
indirect costs, such as overhead, and profit. The total sum
cannot be exceeded, without a change order modification to
the subcontract, following adequate justification and
approved in writing by the Subcontract Administrator, as
listed in Contract Data.

Firm Fixed Price/ 3 ¢ikcoBaHoo miHo0

The subcontractor shall bear the financial responsibility for
any fines, fees, penalties, or corrective costs that result as a
consequence of the subcontractor’s failure to meet the
national, regional, local, or other city regulations that results
in penalties or fines. Any fines, fees, penalties, or corrective
costs that are not paid by the Subcontractor directly, shall be
deducted from the final contract value.

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

Lle cyOoxoHTpakT 3 (hikcoBaHOO miHOMO. Llg dikcoBaHa 1iHA
BKIIIOYA€E, TOMDK iHIIOro, Bci pobotn CyOmimpsimHUKa,
HAarJIsIl, CTPaxyBaHHA, TPAHCIIOPTYBaHHsI, TPAHCTIOPTYBaHHSI
marepianiB Ta PpOOITHHKIB 10/3 MaiiaHurKa, MaIUBO,
MAacCTHJIO, MaTepianm, IHCTPYMEHTH, o0agHaHHS,
TPAaHCHOPT, HABAaHTAXCHHS Ta PO3BaHTKEHHSA, OOPOOKY,
00CIIyroByBaHHs, BUIPOOYBaHHS, MOJATKH, JO3BOJIH,
peecTparlii, KOHTPOJb AKOCTi, Oe3rmeKy, BUBE3EHHS BiIXO/IiB,
npuOWpaHHS MaWJaHYWKa Ta iHON 3000B’s3aHHS, Ha SKi
CyOmipsiHUK MOXE MaTd TpaBO, a TaKOX 3arajibHi Ta
HENpsIMi BUTPATH, TaKi SK HAKJIaJHI BUTPATH Ta MPHUOYTOK.
3araipHa cymMa HE MO)XKe OyTH IepeBHIleHa 0e3 3amuTy Ha
3MiHU CyOKOHTPAKTY, IiCIIs BiAMOBITHOTO OOTPYHTYBaHHS Ta
MMACEMOBOTO 3aTBEPKEHHS AnmMiHicTpaTopom
CyOKOHTpaKTy, SIK 3a3Ha4€HO B «/laHUX TOTOBOPY».

CyOmninpsmauk Hece (iHAHCOBY BiAMOBITANBHICTH 32 OYyb-
aKi mtpadu, 300pu, CaHKIIT Y BUTPATH HA BHUIIPABIICHHS,
SIKi BAHMKJIA B Pe3yJIbTaTi HEBIAMOBIIHOCTI CyOMmiApsIHUKA
HAI[IOHAJIbHAM, pETiOHAJIbHUM, MICIEBUM YH IHIIUM
MICBKHM TIpaBWJIaM, IO € TiACTaBOIO Ui IITpadHUX
caHkii abo mrpadis. Byap-siki mrpadu, 300pH, HEyCTONKH
a00 BUTpaTH HA BHUIPABJICHHS, SKIi HE CIUIAYYIOThCS
oesnocepennbo  CyOmifpsSaHUKOM, BHPaXOBYIOTHCS 3
0CTaTOYHOI BapTOCTI KOHTPAKTY.
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4. THE WORK REQUIREMENTS/ BUMOTI'X 10 POBOTHU

4.1.

The Subcontractor shall, during the period specified in the
Subcontract, and within the subcontract ceiling price set forth
execute and complete all the Work. The Work under this
Subcontract shall entail but not be limited to the scope in the
Statement of Work outlined in Appendix A.

The Work shall be carried out in a diligent and professional
manner utilizing duly qualified personnel. No pleas of
ignorance or negligence on the part of the Subcontractor in
obtaining clarification shall relieve him or her of his or her
full responsibility in carrying out the Work.

The Subcontractor shall not be relieved of obligations to
perform the Work in accordance with the subcontract
agreement either by the activities or duties of the Designer of
Record in the administration or supervision of the
Subcontract, or by tests, inspections or approvals required or
performed by persons or entities other than the
Subcontractor.

By executing this subcontract agreement, the Subcontractor
represents and confirms that the Subcontractor has visited the
site, has become familiar with all local conditions under
which the Work is to be performed, and has documented in
writing any questions, observations, or concerns about the
site conditions prior to the execution of this subcontract, and
its requirements.

The Work Requirements/ Bumoru 10 Po6oru

CyOmiapsaHUK MTOBHHEH MPOTATOM TIepioay, 3a3HAYSHOTO B
CyOKOHTpaKTi, 1 B MeXax BCTAaHOBIIEHOI TPAaHWUYHOI IIHU
CcyOKOHTpaKTy BUKOHATH Ta 3aBepiuTy Bci PodboTu. PoGota
3a muM CyOKOHTpaKTOM Tepeadadae, MOMIX 1HIIOTO, 00CHT,
3a3HaueHWil B TexHIYHOMY 3aBIaHHi, BHUKIAJEHOMY B
Homatky A.

Po6oTa moBrHHA BHKOHYBATHCS CTapaHHO 1 TpodeciitHo, 3
3aJy4eHHsIM KamiikoBaHOro mnepcoHany. JKomHi 3asaBH
npo HeoOi3HaHicTh 4 HexbamicTs 3 60Ky CyOmimpsaHuka
MIpH OTPUIMAaHHI PO3'SICHEHb HE 3BUTHHSIOTH WOTO Biff TOBHOI
BIJTNOBIAAaJIBHOCTI 32 BUKOHaHHS PoGoTH.

CyOmimpsmHUK  He  3BUIBHAETBCS  Big  3000B'sI3aHB
BUKOHYBaTH P0OOOTHM BIANOBIAHO JO JOrOBOPY uepe3
TisTBHICTE 200 000B'si3kM Po3poOHMKA MOKyMeHTalii mpu

aaMiHiCTpyBaHHI ~ a00  HarasAAi 32 BHKOHAHHIM
CyOKoHTpakTy, abo dYepe3 BHIIPOOyBaHHS, iHCIEKIii abo
3aTBEp/DKEHHS, SIKi BUMararoTbcss ab0 BHKOHYIOTHCS

ocobamu ab0 MOPUANYHUMH OCO0aMH, BIAMIHHHMH Bif
CyOmiapsaHuka.

[Migmucyroun et morosip, CyOmiapsgHUK 3asBIsI€ Ta
migTBeppkye, mo CyOmiIpsIHUK BigBigaB MaHAaHYUK,
03HalOMUBCS 3 yciMa MICIIEBUMH YyMOBaMH, 3a SIKHUX
NMOBHHHA  BHWKOHYBaTHcs  PoGoTa, Ta  MHCBMOBO
3aJJ0KyMEHTYBaB Oy/b-sKi THTaHHS, 3ayBaXCHHS YH
3aHETIOKOEHHS IOJI0 YMOB MaiilaH4YWKa J0 TiIHCAHHS
BOT'0 CYOKOHTPaKTY Ta HOro BUMOT.

5. PRICING AND PAYMENTS/ HIHOYTBOPEHHS TA IVIATEXI

5.1.

The Subcontractor shall be paid an amount not to exceed the
designated percentage of the Potential Subcontract, as stated
in the Contract Data, to enable him or her to mobilize and
start the Work, once the deliverables as outlined in Section 8
have been received, are acceptable and complete.

The Subcontractor is to use the mobilization payment for key
equipment, key personnel and installation expenses required
specifically for mobilizing to the work site.

5.2. Payments/ ILnarexi

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

Mobilization Payment/ Mobiiizauiiinuii niaaTisxk

CyOmifps/IHUKy BUILIAYYEThCS Cyma, IO HE TEPEBHUIILYE
BHU3HAYEHOTO BiJICOTKA MOTEHIIHHOTO CYOKOHTpPAaKTy, SIK
3a3HayeHo B «/laHmx moroBopy», mo0 maTu iomy 3Mory
MoOUTI3yBaTHCh 1 po3nodaTd PoOoTy, micias OTpHMaHHS
NPUAHITHUX Ta TOBHUX PE3yJbTaTiB, 3a3Ha4eHUX y Po3mimi

8.

CyOmipsiHUK TIOBUHEH BHKOPUCTATH MOOLTI3aiiHUH
IUIATIK HAa OCHOBHE OOJIaJHAHHS, KIIFOUOBHM MEepcoHall Ta
BUTpaTH Ha BCTAHOBIICHHS, HEOOXiAHI KOHKPETHO IS
MoOimi3awii Ha MicIi TPOBeAeHHS POOIT.
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Progress payments shall be made on the basis for the Work
satisfactorily performed, as proposed by the Subcontractor’s
bid, negotiated, and agreed to, as per Appendix G.

5.3.

The purpose of measuring is to ascertain the volume of work
satisfactorily executed by the Subcontractor and whether the
subcontractor has achieved a specific deliverable or
milestone (such as a required % of work completed), as
defined in Appendix G. There is no fixed period of time, or
interval, for payment, as payment is based on verifiable and
evidenced achievement of a deliverable.

The Subcontractor shall, when he or she requires any part or
parts of the Work to be measured, give written notice to the
or the Engineer, or the Engineers Representative, who shall
forthwith attend or send a qualified person to verify and
measure the completion of Work, according to the Payment
Schedule, and shall furnish all particulars required by either
of them. Should the Subcontractor not attend the agreed upon
inspection date and time, then the measurement made by the
Engineer or the Engineers Representative approved by him
or her shall be accepted as accurate.

The Subcontractor, Engineer, or Construction Supervision
Subconsultant, shall not measure any Work not satisfactorily
executed or which have not been certified for not complying
to quality standards, as defined in the Technical
Specifications.

Bills of Quantities, developed at the time of procurement for
these construction services, may be used as a working
illustrative tool to assist the Subcontractor and/or Engineer to
accurately determine the completeness of Work during a
measurement, but the Bill of Quantities may NOT be used to
determine the value of the progress payment being made.

5.4.

Ten percent (10%) of all approved payment amounts,
including mobilization payment, shall be withheld from each
progress payment as a retention amount.  100% of the
retention shall be released after the completion of the Defects
and Liabilities period, and all requests for defects and
liabilities repairs or replacements have been satisfactorily
resolved, as mutually agreed by DAI and the Subcontractor.

Retention Payment/ I'apaunTiiinunii nuiaTix

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

ITpomixkHa oITaTa 3a BUKOHAHY POOOTY 3/IHCHIOIOTHCS HA
ocHOBI Po0oTH, sika BHMKOHaHA 3aJ0BUILHO, 3TIAHO 13
MPOTIO3UIII€I0 CyOmiapsinauka, Y3rO/PKEHOI0 Ta
MOToKEeHO0 3riaHo 3 Jlogatkom G.

Measurement of Work/ BumiproBanus pooit

Merta BUMIpIOBaHHS TOJISTAE Y BCTAHOBJIEHHI 00CATY poOiT,
SKi 33I0BLTBHO BUKOHYIOTECSI CyOmiIpSAHAKOM, Ta Y TOMY,
g focarayB CyOmipsiIHUK KOHKPETHOTO pe3yJbTaTy 4H
Bixv (HampuKiIa[, HEOOXiMHUA BIICOTOK BHUKOHAHOT
pobotn), sik BuzHaueHo B Jlogatky G. DikcoBaHOTO Mepioay
yacy abo iHTepBaldy dacy HJs OIUIATH HEMAae€, OCKUIbKU
omjara 0a3yeTbCsl Ha TEPEBIpEHOMY Ta MiATBEPIHKEHOMY
JIOCSITHEHHI Pe3yNIbTaTy.

CyOmiapsIHUK TIOBMHEH, KOJM BHMAara€ BHMipIOBaHHS
Oynp-skoi uacTuHM abo dYactuH PoOoTu, HagiciaTu
MMICHMOBE MOBiIOMIICHHS 200 [mxeHepy, abo mpeacTaBHUKY
IHXKEHEpIiB, SKWi HeralHO BiABimae abo  HajinUIe
KBaJiikoBaHy 0coOy Uil TEepeBipKH Ta BUMIpIOBaHHS
BukoHaHOi PoGotm BigmoimHo Mo I'padiky mmartexis i
HaJacTh BCi JaHi, SKi BUMaraTuMe OyAb-XTO 3 HUX. SIKII0o
CyOmiapsiiHUK He 3’SIBUTBhCS B Y3IOJUKCHHMU JICHb Ta 4ac
MEPEeBipKH, TOJI BUMIPIOBaHHSA, 3[iHCHEH] [mxeHepoM abo

3aTBEP/UKEHIM  HHUM NPE/JICTABHUKOM  IH)KEHEPIB,
NPUAMAIOTHCS SIK TOYHI.
CyOminpsnank, Imkenep abo CyO-koHCynbTaHT 3

TEXHIYHOTrO Harjsay 3a OYIIBHUITBOM HE TOBHUHHI
BuMiptoBati Oynb-iky PoOory, ska He Oyna BUKOHaHA
HaJIe)KHUM 4UHOM abo ska He Oyrna ceptudikoBaHa udepe3
HEBIJNOBIIHICT, CTaHAApTaM SKOCTi, BH3HAYEHUM Y
TexHIYHUX XapaKTePUCTHKAX.

Kommrropuc, po3pobieHi mig 9ac 3akymiBim 1ux Oy 1iBETbHUX
MOCIyT, MOXYTh OyTH BHUKOPUCTaHI sK poOounit
LTFOCTPaTUBHUM THCTPYMEHT Ut AonoMord CyOmipsiHUKY
Ta/abo [mkeHepy B TOUHOMY BU3HAYCHHI MOBHOTH POOIT I
yac BuMipioBaHHS, mpore komropuc HE — moxke
BUKOPUCTOBYBATHCH JIJIsl BA3HAYCHHST BETMUYUHH POMiKHOT
OIJIaTH 32 BUKOHAHY POOOTY.

Hecstpb Bincotkis (10%) ycix 3aTBEp/DKEHUX CYyM IUIATEXKIB,
BKITIOYAIOYM MOOUTI3alliMHUN TIIATiK, YTPUMYIOThCS 3
KO)KHOI TNPOMDKHOI OIUTaTH 3a BHKOHAHY pOOOTY SIK
rapadriiHa cyma. 100% rapanriiiHOoro muarexy OyIyTh
CIUTa4YeH] MIC/IA 3aBEPIICHHS IMEpioxy IIOAO0 BHIIPABIECHHS
nedekTiB  Ta TapaHTIHHMX 3000B’s3aHb, Ta  MiCIA
3aJI0BIJIBHOTO BUPILICHHS Ta B3a€MHOIO IIOTOKEHHS
kommaniero «DAIl» Tta CyOmimpsHUKOM BCiX 3aIllUTiB Ha
peMoHT abo 3aMiHy Je]eKTiB.
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Any uncompensated liquidated damages, if applicable, for
inexcusable delays (as defined in Section 11) in the
Subcontractor’s performance will be deducted from the final
payment. Any performance bonuses, if applicable, (as
defined in Section 11) will be added to the final payment.

5.5.

A request for a time or price subcontract modification is
called a potential change order until both parties agree upon
the reasonable change(s) and a change order is approved by
a Subcontractor Administrator or until the potential change
order is rejected. Approved change orders become effective
subcontract modifications and shall be subject to all
subcontract terms and conditions herein. Verbal or written
instructions provided by the Engineer, the Construction
Supervision Subconsultant, the Owner, or client, do not
constitute modifications, only modifications to the
subcontract, signed by a Subcontracts Administrator,
constitute modifications.

Change orders shall not be approved for situations when the
Subcontractor failed to price the work adequately, when
actual construction costs are expected to exceed the fixed
price, when the Subcontractor is unable to complete the work
per the contract conditions or within the Period of
Performance, or other items for which the construction
subcontractor is contractually responsible.

Requests for Change Orders shall be submitted in writing,
entitled “Notification of Potential Change Order”, and shall
include a detailed description, justification, supporting
evidence and documents, impact on period of performance,
and the proposed price of the potential change order
conditions.

The Subcontractor shall submit a Notification of Potential
Change Order within a maximum of 20 days of the discovery
of Differing Site Conditions or the receipt of instructions
from DAI. Failure to notify DAI within these 20 days waives
the right of the Subcontractor to be compensated for this
work.

The Subcontractor shall notify DAL in writing within 20 days
of discovering defective contract documents and within 10
days of incurring costs as a result of defective contract
documents. Failure to notify DAI within these time periods

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

Byap-Ki  HEKOMIICHCOBaHI  JIKBigHI  30UTKH, SIKIIO
3aCTOCOBHO, 3a HEBHIPaBIaHi 3aTPUMKH (K BH3HAYECHO Y
Poszaimni 11) 'y  BHKOHaHHI CBOiX  3000B’s3aHb
CyOmiapsaaHUKOM OyayTh BHPaXOBYBATHCS 3 OCTATOYHOTO
wiatexy. byap-saxi 00HycH 3a pe3yiabTaTH, SKIIO 3aCTOCOBHO
(sx Bu3Haueno y Pozmini 11), 6yayTh 104aHi 10 OCTATOYHOTO
TUTATEXKY.

Change Orders and Subcontract Modifications/ 3mina 3amoByieHHs Ta Mmogudikanii {oropopy

3amuT Ha 3MiHy CYOKOHTPaKTy B YacTHHI 4acy abo IiHU
HA3MBACTHCA 3allMTOM Ha ITOTEHIIWHI 3MIHU, TOKH OOMIB1
CTOPOHH HE IOMOBIISITHCA MPO OOIPYHTOBAHI 3MiHH, 1 3aIIUT
Ha 3MiHEM He Oyae 3arBepKeHUil AJMiHICTPaTOpOM
CyOmninpsaHrka, ado JTOKW 3alUT Ha MMOTCHINMHI 3MiHU HE
Oy/ie BiAXUiIeHUMN. 3aTBEPIXKEH] 3alTUTH Ha 3MiHH Ha0yBarOTh
YUHHOCTI B SKOCTi Momudikamii CyOKOHTpakTy Ta
M aIaI0Th ITiJT TiF0 BCIX YMOB Ta MOJIOKEHb CYOKOHTPAKTY,
BUKJIAJICHUX Y IOMY JOTroBopi. YcHi a00 NHCHEMOBI
BKa3iBku, HamaHi [mkenepom, Cy0- KOHCYITBTaHTOM 3
TEeXHIYHOTO HarisAy 3a OymiBHMITBOM, BracrHmkom abo
KIIEHTOM, HE € 3MiHaMH, 3MiHaMU € Jmie Moaudikarii
CyOKOHTpAKTYy, iU Cani AnmMiHicTpaTopoM
CyOKOHTPAKTIB.

3anuTH Ha 3MIiHM HE 3aTBEPDKYIOTBCS B CHTYaIlisiX, KOJH
CyOmiapsgHUK He 3MIr HaJIeXKHUM YHHOM BHU3HAYUTH
BapTicTh poOIT, Komn (haKTHYHI BUTPaTH Ha OYIiBHHUIITBO
MEepeBUINYIOTh (ikcoBaHy WiHY, kKomu CyOmiapsaHUK He
MOJKE 3aBEPIIMTH POOOTY 3TiJTHO 3 YMOBAMH KOHTPaKTy abo
npotsirom llepiomy BukoHaHHA, ab0 Ha TijcTaBi 1HIIUX
oOcTaBuH, 3a sKi OyaAiBeNbHUH CYONMiApSAHUK Hece
JIOTOBIPHY B1JIITOBIAIbHICTb.

3anmuTH Ha 3MIHM HOJAIOTHCS Yy TNHUCBMOBIH Qopmi mix
Ha3Bow «[IOBiIOMJICHHS MPO 3aMUT HA MMOTEHIHI 3MiHIY,
1 TIOBWHHI BKIIOYATH JETALHUN oOmuc, OOIPyHTYBaHHS,
HiATBEP/UKYIOUl J0Ka3W Ta JOKYMEHTH, BIUIMB Ha MeEpiox
BUKOHAHHS Ta MPOMOHOBaHy IiHY 3alHUTy Ha TOTEHIiHHI
3MiHH.

CyOmniapsiHUK MOBUHEH mojaTH «I10BiTOMIICHHS PO 3aIUT
Ha TIOTEHIiMHI 3MiHM» MakcumyM mnpotsrom 20 AHIB 3
MOMEHTY BHSIBIICHHSI YMOB MalJaHUMKa, 1110 BiAPI3HAIOTHCS,
a00 3 MOMEHTY OTPUMAaHHS IHCTPYKIiK Bl koMnanii «<DAI».
Henosinomiienns komnanii «DAD» mpoTsrom rux 20 mHIB €
BinMoBoro CyOmiapsiiHuMKa BiI TpaBa Ha OTPUMAaHHSI
KOMIIEHCAIIIT 3a 110 Po0oTY.

CyOmiapsiHUK MUCHMOBO TMOBigoMIsie KommaHiro «DAI»
nporsroM 20 AHIB 3 MOMEHTY BUSBICHHS JIe(EKTHHUX
KOHTPAKTHUX JIOKYMEHTIB Ta npoTsroM 10 JHIB 3 MOMEHTY
BUHUKHEHHS BUTPAT BHACHIIOK Ne(EeKTHUX KOHTPAKTHUX
nmokymeHTiB. HenoBinomnennst kommanii «DAI» mpoTsarom
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waives the right of the Subcontractor to be compensated for
this work.

The Contractor may prepare and issue Change Orders or
Construction Directives and may authorize minor changes in
the work, which do not involve adjustments to the Firm Fixed
Price or Period of Performance and are consistent with the
intent of the Drawings and Specifications.

5.6.

If the Subcontractor considers him or herself to be entitled to
any additional payment, under any Clause of this Subcontract
Agreement or otherwise in conjunction with this Subcontract,
as a matter of dispute or controversy (as outlined in Section
12 of this subcontract), and the Subcontractor has already
received a response to a Notification of Potential Change
Order, the Subcontractor shall give written notice to the DAI
Chief of Party, with a copy to the Subcontracts
Administrator, of its intention to submit a Claim under the
Disputes Clause of this Subcontract. The Subcontractor shall
describe the event or circumstances giving rise to the Claim.
The notice shall be given as soon as is practicable, and not
later than 20 days after the Subcontractor becomes aware, or
should be aware, of the event or circumstances.

Claims/ perensii

If the Subcontractor fails to give notice within 20 days, the
Period of Performance shall not be extended, nor shall the
Subcontractor be entitled to any additional payment, and DAI
shall be discharged from all liability in connection with the
claim.

The following conditions apply to any and all claims
submitted by the Subcontractor:

(1) The Subcontractor shall submit any other notices
required by the Subcontract, and supporting
particulars for the claim, all as relevant to such event
or circumstances
The Subcontractor must keep such contemporary
records, evidence, photographs, etc. as may be
necessary to substantiate any claim, either on the Site
or at another location acceptable to the Engineer, or
Construction Supervision Subconsultant. Without
admitting DAIs liability, the Engineer may, after
receiving notice of a claim, monitor the record-
keeping and/or instruct the Subcontractor to keep
further contemporary records. The Subcontractor
shall permit the Engineer to inspect these records,
and shall (if instructed) submit copies to the
Engineer.

(2)

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

IUX TEpMiHiB € BigMoBowo CyOmimpsgHMKa BiJ mpaBa Ha
OTpUMaHHS KOMITEHCAIIi{ 3a IF0 poOoTYy.

[TizpsAHUK MOXKE TOTYBaTd Ta BHAABATH 3allUTH HA 3MiHH
a0o bByniBenbHI JHPEKTHUBH, Ta MOXE CaHKIIOHYBaTH
HE3HAYHI 3MiHM B po0OTi, sKi He mnependadaroTh
KopuryBaHHs (ikcoBaHoi HiHu abo Ilepiogy BUKOHAHHS Ta
BignoBigaoTe  Hamipam  Kpecmenr Ta  TexHiunmx
XapaKTepUCTHUK.

Sxmo CyOniapsiHUK BBaXKae, M0 BiH Mae MpaBo Ha Oy/b-
SKAN JONAQTKOBUM TUIATDK 32 OyAb-SIKMM ITyHKTOM ITHOTO
JoroBopy abo iHIIMM YHHOM Y 3B’s13Ky 3 1IuM JloroBopom, i
e € MPEJMETOM CyNepeukd abo He3roau (SK 3a3HAYCHO B
Po3mini 12 uporo cyOkontpakty), i CyOmiapsaHHK BxKe
oTpuMaB BimnoBiges Ha «lloBimomitleHHS TpO 3amuUT Ha
MOTeHIIHHI 3MiHW», CyOmiapsIHUK MUCHMOBO TOBIJIOMIISE
KepiBauka mpoekty kommanii «DAl» 3  komiewo
AnMiHiCTpaTOpy CYOKOHTPakKTiB TMpO CBi Hamip momatu
MPETEeH3110 3a MyHKTOM «BperysiroBaHHs CynepevdoK» bOro
CyOxontpakty. CyOmiapsaHUK IOBUHEH OIHUCATU IOIII0
abo obcTaBuHH, o0  COPUYHHWIA  TPETEH3ilo.
[ToBimOMIIEHHS HAJCHUIIAETBCS MAaKCHMAIBHO MIBHIKO, aie
He mi3Hine Hix gyepe3 20 quiB micins Toro, sk CyOmiapsaHuK
JI3HAETHCS PO TMOJiI0 UM 00CTaBUHH a00 MOBUHEH PO HUX
Ji3HATHCA.

SAxmo CyOmiapsiHUK He MOBIIOMIISE TIPO 1ie npotsroM 20
nuiB, [lepios BUKOHAHHS HE IPOJOBXKYETHCSA, Ta
CyOminpsiHUK HE MaTUMe TIpaBa Ha Oy/Ib-SIKWH TOMaTKOBUI
wiatik, a kommadis «DAI» 3BimbHSETHCS Bim yciel
BiJIMIOBIIaTIbHOCTI Y 3B'A3KY 3 MPETEH3IEIO0.

Taki yMOBM 3aCTOCOBYIOTHCS JIO OyHIb-SIKHX TMPETEH3il,
nonanux CyOriIpsiTHUKOM:

(1) CyObmiapsaHuk mogae Oy ab-AKi HIII TTOBIOMIIEHHS,
mo BuMararoTbcsi CyOKOHTPAaKTOM, Ta CYIPOBIIHI
BiJIOMOCTI TPO TPETEH3i0, MO0 CTOCYIOTHCS TaKOl
moxii un 0OCTaBUH.

CyOmipsimHuK ~ TOBUHEH  3a0e3MmeunTH  Taki
aKTyallbHi 3ammcH, Jokasd, (otorpadii Tomo, sKi
MOXYTh OyTH HEOOXIIHUMH Jisi OOTPYHTYBaHHS
Oyap-sxoi mperensii, abo Ha Maiinanuuky, abo B
iHIIOMY Micli, npuiiHATHOMY Ans [HxeHepa, a0o
CyOKoHCyNIbTaHTa 3 TEXHIYHOTO Harjsimy 3a
OyxiBuuitBoM. He mnpuiiMarouyu BiJOBIAaIbHOCTI
kommanii «DAIl», ImwkeHep Moxe, OTpUMAaBIIH
TIOBiJIOMJICHHSI TIPO TMPETEH3110, MPOKOHTPOIIIOBATH
BeJIeHHST 00Ky Ta/abo nopyuntu CyOmiapsiHUKY
Ha/aTH JOJaTKOB1 aKTyasbHi 3aITUCH.
CyOmiapsiHUK TOBHHEH JO3BONUTH [HxeHepy
03HAWOMHUTHCH i3 MMM 3aIMCaMHU Ta (332 BKa3iBKOIO)

(2)
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HajaTu Komii [HxkeHepy.

6. TIME CONTROL/ KOHTPOJIb YACY

6.1. Calendar Days/ KanennapHni aui

All period of time referred to in this Agreement shall be Becr mnepiox uacy,
BUMIPIOETHCS KAICHIAPHAMH ITHSAMH, SKIIO HE BKa3aHO
1HIIIE.

measured in calendar days, unless otherwise specified.

6.2.

The period of performance for this Subcontract shall begin
on the date on the title page and listed in the Contract Data
and continue through to its Final Completion listed on the
title page, unless terminated earlier by or extended by DAI as
provided herein.

6.3.

3000B’A3aHL

The Subcontractor shall be held responsible for a Defects and
Liabilities period, also known as the Warranty Period, in the
amount of time stated in the Contract Data. The “Defects
Liabilities Period”, begins when the Subcontractor receives
the Certificate of Substantial Completion and expires in
accordance with the time period specified in the Contract
Data. The Defects and Liabilities period extends beyond the
Period of Performance listed on the cover page of this
subcontract agreement. The period is intended to cover any
latent defects (workmanship, materials, components, parts,
etc, and does not include normal wear and tear) that may be
found to exist in the complete Work, and a period during
which the Subcontractor is expect to maintain, repair, remedy
defects discovered after Substantial Completion.

6.4.
BiINOBIAAIBHOCTI Ta 3aBepLIEHHsSI pO0OTH

(FAR 52.211-10 (APR 1984) Alternate)

The Subcontractor shall be required to (a) commence the
Work under this subcontract immediately upon receiving the
Notice to Proceed (b) prosecute the Work diligently, and (c)
complete the entire Work ready for use not later than total
“Period of Performance” after the commencement of the
Work. The time stated for completion shall include
mobilization period and final clean-up of the premises.

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

Period of Performance/ Ilepioa BUKOHAHHSA

3a3HadeHnt y 1poMy JloroBopi,

Iepion BuKOHaHHS LBOTO J[OTOBOPY MOYHMHAETHCS 3 AATH,
3a3HAa4eHOi Ha TUTYJIbHOI CTOPIHII Ta 3a3HAYEHOI B MyHKTI
«Jlani JloroBopy», 1 TpWBa€ 10 JaTd OCTaTOYHOTO
3aBepIIeHHs, 3a3HAa4eHOl Ha THUTYJIHHOI CTOpIiHIN, 3a
BUHATKOM  BHIAJAKIB  J0YaCHOIO MNpPUIHMHEHHS  abo
MPOJIOBKEHHsI JoroBopy kommasieio «DAI» B mopsiiky,
nepeadaueHOMY [IUM JOKYMEHTOM.

Defects and Liabilities Period/ Ilepioa moao Bunpas/ieHHs epeKTiB Ta rapaHTidHUX

CyOmiapsIHUK Hece BIiINOBIJANBHICTE 3a MEPiof I0J0
BUIIPaBIICHHS 1e(DEKTiB Ta TApaHTIMHUX 3000B’A3aHb, TAKOXK
BimoMuii sk [apaHTiiiHMil mepion, MPOTSIroM dyacy,
3a3HaueHoro B «Jlamux moromopy». «llepiom 11010
BUIIpaBIICHHST Jae(eKTiB Ta TapaHTIMHHX 3000B’s3aHB»
nouynHaeTbes, Komu ~ CyOmiapsaHUK — OTpEUMYye  AKT
3aBEpILCHHS OCHOBHUX OyiBENBHUX POOIT, 1 3aKiHIy€ETHCS
BIJIMOBIIHO /O TEpioAy dacy, 3a3HadeHoro B «JlaHmx
noroBopy». Ilepiog 1iomo BumpaBieHHs Ae(deKTiB Ta
rapaHTiiHUX 3000B’s3aHb BHXOJIUTh 3a Mexi I[lepiomy
BUKOHAHHS, 3a3HAYCHOr0 HA THUTYJBHIH CTOPIHIN IHOTO
noroBopy. [lepion mpu3HauYeHHH IUIT TOKPUTTSA OYIIb-SIKHX
NpUXOBaHUX Je(PeKTiB (AKICTh BUKOHAHHS, MaTepiaiu,
KOMITOHEHTH, JIeTaJli TOIIO, 1 HE BKIIOYAE€ HOPMAJIbHUH
3HOC), [0 MOXYTh OyTH BHSBIIEHI B 3aBepiieHiii PoboTi, a
TakoXX nepiogy, mnpotsarom sxoro Bix CyOmiapsaHuka
OUIKY€ETHCSl TEXHIYHE OOCIYTOBYBaHHS, PEMOHT, YCyHEHH:I
nedeKTiB, BHSBICHUX IIICHA 3aBepIICHHS OCHOBHHMX
OyniBeIbHHUX POOIT.

Commencement, Prosecution, and Completion of Work/ IlouaTok, npuTsirneHHs1 10

(FAR 52.211-10 (reéimens 1984 p.) Anomeprnamuenuii)
CyOninpsinHuk noBuHeH (&) posmoyatu Pobory 3a mum
CyOKOHTPaKTOM HeraiHo micis oTpuMaHHs [1oBinoMIIEHHS
npo noyarok podot, (b) crapanHo BukonyBaT PoboTy Ta
(c) 3aBepumtu Bclo Pobory y craHi, roTtoBoMy 10
BUKOPHUCTaHHs, He misHime 3arampHoro  «llepiomy
BUKOHAHHS» Micis movatky Poboru. Yac, 3a3HaueHuit s
3aBEpIICHHs, BKIOYae MOOUTi3almidHUI  mepioy Ta
OCTaTOYHE NPUOUPAHHS IPUMIIICHb.
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6.5.

The completion date is based on the assumption that the
Subcontractor will receive the Notice to Proceed shortly, or
immediately, after receipt of an executed Subcontract. The
Period of Performance will not be extended by the number of
calendar days after the above date that the Subcontractor
receives the Notice to Proceed.

The deliverables that are required to be submitted prior to the
Notice to Proceed being issued are listed in Appendix F:
Schedule of Deliverables.

Any work completed prior to receipt of the Notice to Proceed
is done at the subcontractor’s own risk.

Contact information for the DAI Engineer and Engineer’s
Representative shall be provided by the DAI Chief of Party
(COP) in the Notice to Proceed.

6.6.

Upon receipt of a Notification to Proceed, the Subcontractor
shall mobilize all the required personnel (i.e. experienced
project manager, supervisors, project engineers, surveyors,
foremen, equipment operators and workmen), (minor)
equipment, materials, tools and implements in such numbers
as will be required to initiate and complete the construction
Work.

Mobilization/ Moo6iaizauis

6.7.
(Subpart 42.13—Suspension of Work, Stop-Work Orders)

DA retains the right to issue a Suspension or Stop-Work
Order at any time to the Subcontractor for work that is being
performed in a grossly unsatisfactory manner, work that is
pending a decision by DAI, Owner, or Client, or work
methods that are identified as negligent. Suspension or Stop-
work orders shall include—

(1) A description of the work to be suspended;
(2) Instructions concerning DAI’s issuance of further
orders for materials or services;
(3) Guidance to the Subcontractor on action to be taken;
and
(4) Other suggestions.
Promptly after issuing the stop-work order, the Subcontracts
Administrator shall discuss the stop-work order with the
Subcontractor and modify the order, if necessary, in light of
the discussion. As soon as feasible after a stop-work order is

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

Notice to Proceed/ IloBizomJieHHsI PO MOYATOK PO6OTH

Jlata 3aBeplieHHS 3acHOBaHA HAa MPUIYIICHHI, IO
CyOmigpsaauk  orpumae [loBiioMJIGHHS TIpO IMOYaTOK
poGotu He3abapoM a0bo0 HEralHO TMiICIsS OTPUMAaHHS
mignmucanoro CyoOkonTpakry. Ilepionm BuKoHaHHA HE Oyne
MPOJIOBXKEHUH Ha KUIBKICTh KaJICHOAPHUX MJHIB ITCIIA
3a3HaueHoi BuIe JaTH oTpuMaHHs CyOmiapsIHUKOM
[ToBimoMIIEHHS TTPO IMOYATOK POOOTH.

Pesynpratn, ski  HEOOXigHO  HajgaTH 10  BUAAUl
[ToBimoMieHHs PO MOYAaTOK pobOTH, mepeniueHi B JlogaTky
F: I'padix pesymnpraTis.

Bynap-sxa pobota, BuKoHaHa 10 oTpuManHs [loBimomieHHs
Npo TOYaTOK pOOOTH, BUKOHYEThCS HAa BIIACHHU PHU3HK
cyOmiagpaTHUKa.

KonraktHa indopmamis Imwkenepa kommanii «DAI» Ta
NpE/ICTaBHUKA 1HKEHepa HamaeTbesi KepiBHUKOM IPOEKTY
kommanii «DAIl» (KIT) y IloBimomiieHHi mpo Mo4YaTok
pobotu.

Otpumasm  IloBigomiieHHS mTpo TMOYaTOK  poboOTH,
CyOmiapsaHUK TOBWHEH MOOUTI3yBaTH Bech HEOOXiTHUH
nepcoHai (ToOTO JIOCBIAYEHOrO MEHEKepa MPOCKTY,
KOHTPOJIEPIB, IHXCHEPIB MIPOCKTY, I'COJIC3UCTIB,
BUKOHpOOIB, oreparopiB oOyiaHaHHSA Ta POOITHUKIB),
(momomixkHe) OOJIaJHAHHS, MaTepiaid, IHCTPYMEHTH Ta
3HApSIA B Takid KIJIBKOCTI, B SIKId Oyae MOTPIOHO st
MOYATKY Ta 3aBepiIeHHs OyniBensHUX PoOiT.

Suspension or Stop Work/ IIpu3ynuneHHsi a0 NpUNHHEHHSI pO6OTH

(ITiopo30in 42.13 — Po3nopsoicenns npo npusynuHeHHs
poobomu, npununenns pooomu)
Kommnanis «DAI» 3anurmae 3a co6oto mpaBo B Oy1b-sSKHi 9ac
Bupatd CyOmiApsIHUKY PpO3MOPAKEHHS NPHU3YMHUHEHHS
a00 mpuIMHEHHS POOOTH JUIA POOOTH, IO BUKOHYETHCS
BKpail He3aJI0BLIBHO, POOOTH, IO OYiKYy€ PillIeHHS KOMIIaHii
«DAl», Brnacuuka abo kiieHTa, a00 METOAIB POOOTH, SKi
BU3HaHI AK Heabami. PosmopsypkeHHsS Npo MPU3YNHHEHHS
a0o0 npuUNuHEeHHs] poOOTH MIOBUHHI MICTHUTH:
(1) Omnuc poboTH, SIKY CITiJ] TPU3YTUHNTH;
(2) Tactpykuii moa0 Bumadi kommadiero «DAI»
MOJANIBIINX 3aMOBIICHb Ha MaTepiaiu ado MoCIyTH;
(3) Hacranosu CyOrmmiapsSaHuKy 11010 3aX0/iB, SKi CIIi
(4)

BXKHTH; Ta
a1 mpono3wiii.

HeraitHo micns Buma4i po3MOPSHKEHHS MPO MPHUIHHEHHS

pobotn, AnMmiHicTpaTOp  CyOKOHTPakKTiB  OOrOBOpIOE

PO3MOPSKEHHST PO MpuUnuHeHHs 13 CyOmiapsHUKOM Ta

Moau(iKye 3aMOBJICHHS, SKIIO II€ HEOOXigHO, Yy CBITII
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issued, but before its expiration, the Subcontracts
Administrator shall take appropriate action to—

(1) Terminate the subcontract;

(2) Cancel the stop-work order (any cancellation of a
stop-work order shall be subject to the same
approvals as were required for its issuance);
or

(3) Extend the period of the stop-work order if it is

necessary and if the Subcontractor agrees, issue an

extension of the stop-work order through a

supplemental order.

6.8.  Schedule of Work/ I'pagix Po6oTn

The Subcontractor shall submit a Schedule of Work showing
the general methods, arrangements, order and timing for all
the activities in the Work, with specific emphasis on
equipment utilization, labor requirements, and production.
The schedule shall be submitted in accordance with the
timeline outlined in Appendix F, Schedule of Deliverables,
following the template form provided as part of the RFP
documentation for construction services.

Lists of equipment and personnel to be brought on site during
and following mobilization are to be given by stage and
segment of the Work.

Anticipated quantities of work to be performed each month
are to be indicated in the Work Schedule including a bar
chart. Technical and management manpower, construction
equipment and other resources are to be shown by activity.

If, during the progress of the Work, the quantities of work
performed each month fall more than ten (10) percent below
those shown in the program, or if the sequence of operations
is altered, the Subcontractor shall submit a revised written
program within a week of the occurrence.

These schedules shall include the time by which construction
drawings, product data, samples and other submittals
required by the subcontract will be submitted for approval.

The Subcontractor shall revise such schedules (1) to account
for the actual progress of the Work, (2) to reflect approved
adjustments in the performance schedule, and (3) as required
by the Engineer to achieve coordination with the Work by

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

0o0roBopeHHs. MakcuMalbHO MIBHAKO IicAs  BHUIAYI
PO3NOPSIPKEHHS PO MPUIIMHEHHS, aJle 10 HOro 3aKiH4eHH,
AnMiHicTpaTOp CyOKOHTPaKTiB  BXKHMBAa€  BiIMOBITHHX
3ax0J1iB, 1100—

(1) posipBaTH CYOKOHTpAKT;

(2) anymoBaTH pPO3MOPS/KCHHS TMPO HPUIUHCHHS
(Oynp-sxa BiIMiHA  PO3MOPAIKEHHS po
NPUNAHEHHS TOBMHHA MIUIITaTH THM CaMHM
HOTO/DKCHHSIM, 110 BUMArajucs JUisi Horo BHadi);

abo
(3) mpoOBKHMTH  TEpMIiH  PO3MOPSMKEHHS  IIPO
MPUIUHEHHS, SAKIO0 IIe HEOOXigHO, 1 SKIIO

CyOnipsIHUK TOTOJUTHCS, BUAATUA MPOJOBKEHHS
PO3MOPSIIKEHHST NP0 MPUIUHEHHS JOJaTKOBUM
PO3MOPSIKEHHSIM.

Cyomninpsaauk noaae ['padik poOiT, B IKOMY 3a3HaYaIOThCS
3arajgbHi  METOAM, MEXaHI3MH, TMOpAJOK Ta TEepMiHHU
BHKOHAHHSA BciXx PoOiT, 3 0COONMBMM aKIIEHTOM Ha
BUKOPHUCTaHHI 00JIalHaHHs, BUMOTrax 10 poOOYOoi CuiIM Ta
BUpOOHUNTBI. ['padik mMmomaeThcst 3TiMHO 31 CTPOKAMH,
3azHaueHumMu 'y Homatky F «['padik pesympraTiB», 3a
(dhopMmoro mabsoHy, 110 OyJia HaJjaHa sika YacThHA 3aruTy Ha
HaJIaHHs TPOMO3UIiH Jist Oy NiBENbHUX TIOCIHYT.

[lepenikn oOnamHaHHS Ta TMEpPCOHANY, SKi TMOBHHHI OYyTH
JIOCTaBJIEH] Ha MiCLe IIiJT Yac Ta Iicis MoOuIi3anii, TOBUHHI
OyTH MpencTaBjCHI MOETAHO Ta JJIsi KOXXHOTO CErMEHTY
Pobir.

[epenbauyBani 0OCsITH POOIT, O TOBUHHI BUKOHYBATHUCS
uiomicsing, MOBMHHI OyTh 3a3HaveHi B ['padiky poOirT,
BKIIFOYHO 3 OJok-cxemoro. TexHIYHMi Ta ympaBIiHCHKUH
nepcoHal, OyaiBenbHE OONAAHAHHS Ta 1HIII PECypCH CIif
3a3HavyaTyu 3a BUJAMHU JisUIBHOCTI.

Sxmo mix yac BukoHaHHS PoOoTH 00CATH BUKOHAHHUX POOIT
HIoMicsIs MaaaroTh OiIen HiKk Ha gecats (10) BimcoTkis
HW)KUE TIOKAa3HWKIB, 3a3HAYCHUX y Mporpami, adbo SIKIIO
MOCITIIOBHICTH OTIepaliil 3MiHIETbCsI, CyOrTiIpsSTHUK TT01A€
MUCBMOBO TMEPErNITHYTY MpOrpaMmy MpPOTATOM THXKHS 3
MOMEHTY BUHMKHEHHSI TaKUX 3MiH.

Li rpadiku MOBMHHI BKJIIOYATH 4Yac, 1O SIKOro OyJiBeNbHi
KpECIeHHs, JaHi Npo NPOIYKIi0, 3pa3KH Ta 1HII MOJaHHS,
0 BUMArarmThCs CYOKOHTpPakTOM, OYyIyTh TOJaHi Ha
3aTBEPKEHHS.

CyOniaps/iHUK TOBHHEH IeperisiHyTd Taki rpadiku (1) 3
ypaxyBaHHsM (akTudHOro mporpecy Poboru, (2) s
BiOOpaKeHHS 3aTBEPIKEHUX KOPUTYBaHb Yy rpadiky
BUKOHaHHS, Ta (3) BIAMOBITHO J0 BUMOTr I[HXeHepa IS
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DAI and any separate subcontractors hired by DAI. The
Subcontractor shall submit a schedule which sequences the
Work so as to minimize disruption at the job site.

All schedules shall be in the English and Ukrainian languages
and any system of dimensions (English or metric) shown
shall be consistent with that used in the subcontract. No
extension of time shall be allowed due to a delay by DAI in
approving such deliverables if the Subcontractor has failed to
act promptly and responsively in submitting its deliverables.
The Subcontractor shall identify each deliverable as required
by the subcontract.

An update of the schedule shall be a provided, at intervals
defined in Appendix F, Schedule of Deliverables, showing
the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining work,
including any changes to the sequence of the activities. The
Subcontractor shall submit to the Engineer or the Engineer’s
Representative for approval an updated schedule.

The Engineer’s approval of the schedule shall not alter the
Subcontractor’s obligations to perform within the Period of
Performance. The Subcontractor may revise the schedule
and submit it to the Engineer again at any time. A revised
schedule shall show the effect of Change Orders, where
applicable.

6.9.

The Period of Performance is defined on the Cover Sheet of
this subcontract agreement. The Subcontractor shall
schedule the Work such that it will be fully and adequately
completed within that period. When DAI has accepted the
Subcontractor’s Schedule of Work, it shall be binding upon
the Subcontractor. Any acceptance of Subcontractor’s
Schedule by DAI simply means that the Schedule meets the
minimum requirements of the Subcontract but does not imply
DAI’s concurrence in the adequacy of the Schedule for any
other purpose. The Period of Performance dates are fixed,
and are not adjusted based on an updated Schedule of Work.
The Period of Performance may only be extended by a
written subcontract modification signed by the authorized
Subcontracts Administrators. Acceptance or approval of any
schedule or revision thereof by DAI shall not (1) extend the
completion date or obligate DAI to do so, (2) constitute
acceptance or approval of any delay, or (3) excuse the
Subcontractor from or relieve the Subcontractor of its
obligation to maintain the progress of the Work and achieve
final completion by the established completion date.

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

koopauHaiii 3 Pobotoro kommanii «DAl» Ta Oynmb-skux
IHIIIX OKpeMUX CyOIiApsSaHIKIB, HAWHATHX KOMIIAHIEIO
«DAl».  CyOmigpsgHuk  TOBHHEH  HamaTd  rpadik
nociioBHocTi Po0iT, mo0 MiHIMI3yBaTH MOPYIICHHS Ha
pobouoMy MalilaHYHKY.

Vi rpadikum  TIOBHHHI CKJIQJaTHCS aHTIIIHCHKOIO Ta
YKpaiHCBKOIO MOBaMH, a OyJp-Ka CHCTEMa pO3MipiB
(anrmificbka 4yM MeTpW4YHA) MOBHMHHA BiANOBIAAaTH Til, IO
BUKOPHCTOBYEThCSI B CyOKoHTpakTi. He momyckaerncs
NPOJOBXKEHHS Yacy Yepes 3aTPUMKY 3 3aTBEPUKEHHAM TaKHUX
pe3yabTaTiB kKoMmnasielo «DAI», gkmo CyOmiapsgHuk He

MoJaB OMEpaTUBHO cBOi pe3yipraTH. CyOmiapsaHuK
MMOBHHEH 1IEHTHU(IKYBaTH KOXEH pe3yNbTaT, SK TOTO
BUMarae cyOKOHTPaKT.

Ilepenbauene oHOBIeHHA rpadika 3  iHTepBalIaMu,

Bm3HaueHnMu y Jlomatky F «['padik pesympraTiB», mo
BifoOpakae (hakTUUHUI Tporpec, AOCATHYTHH 3a KOXKHOIO
MiSTBHICTIO, 1 BIUIMB JOCATHYTOTO TIPOTpECY Ha dHac
BUKOHAHHS PEIITH pPOOIT, BKIIOYAOYU OyAb-iKi 3MIiHH B
ITOCJ1TOBHOCTI ISJIBHOCTI. CyOmiapsiTHUK oJac
OHOBJIeHMH Tpadik [HxkeHepy a00 MpeACTaBHHUKY iHKeHepa
JUIS 3aTBEPKCHHSL.

3arBep/keHHs  rpadika  [HKeHepoM — He  3MIHIOE
30008’ s3arHa  CyOmiapsaHWKa IIONO BHUKOHAHHSA POOIT
mpotsirom Ilepiony BukonanHsa. CyOmiapsgHUK MOXKe
neperasHyTH rpadik i mogatu foro IHxeHepy 3HOBY B Oy/ib-
akuii gac. [lepernsHytuii rpadik MoBHHEH BimoOpakaru
BIUIMB 3alUTiB HAa 3MiHH, JI€ 1I€ 32CTOCOBY€ThCH.

Acceptance of Schedule of Work/ Ipuiinstrs rpagika Po6orn

[lepiox BHKOHAHHS BU3HAYEHWH HA THTYJIBHOMY apKyIli
1poro Joropopy. CyOmiIpsaHUK TOBUHEH 3alllaHyBaTH
PobGoTy Takum 4mHOM, 00 BOHA IMOBHICTIO Ta HAJEKHUM
YMHOM OyJia BHKOHaHA MNPOTATOM [boro mnepiomy. Komm
kommanis «<DAI» npuiimae ['padik pobotu CyOmiapsaHuka,
BiH € o0OoB's3koBuM s CyOmigpsgHuka. Bynb-ske
npuiiaaTT 'padika CyOmigpsnuuka komnadiero «DAI»
MPOCTO O3Hayae, MmO [padik BiANOBIIAE MiHIMAJILHUM
BuMoraM CyOKOHTpakTy, ajié He O3HAaya€ TMOTOKEHHS
kommaniero «DAI» Bignosignocti I'padika ans Oyab-skux
inmumx wmined. Hatu Ilepionmy BukoHaHHS (ikcoBaHi i He
KOPHUT'YIOThCSI Ha OCHOBI OHOBIeHOro Ipadika poGOTH.
Iepion BUKOHAHHS MOKe OYTH IPOJOBKEHUH JINIIE HIJISIXOM
NUCbMOBOi  MoaM(ikamii  CyOKOHTpakTy, IiJmHCcaHol
VIOBHOB2XEHUMH  AJIMiHICTpaTopaMu  CYOKOHTPAKTY.
[TpuiHSTTS YK 3aTBEPKEHHS OYAb-KOro Tpadika abo ioro
oHoBieHHs kommanicro «DAIl»  me moBumHo (1)
MPOJIOBXKYBAaTH JIaTy 3aBEpIICHHs a0o 3000B'A3yBaTH
komraHito «DAI» poburn 1ie, (2) He 03HaYaE TPUHHATTS a00
3aTBEpUKEHHs Oy/1b-51K01 3aTpUMKH, 200 (3)
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BHOaYeHHS Cyominpsimauka abo 3BUJIBHEHHSA
CyOminpsHUKa BiJ HWOTO 3000B'sI3aHHS MIATPUMYBATH XiJ
PoGotu Ta JOCATTH  OCTATOYHOIO  3aBEPIICHHS JI0

BCTAHOBJICHO1 JaTH 3aBCPUICHHS.

6.10. Notice of Delay/ IToBizom/ieHHSI IPO 3aTPUMKY

If the Subcontractor receives a notice of any change in the
Work, or if any other conditions arise which are likely to
cause or are actually causing delays which the Subcontractor
believes may result in late completion of the Work, the
Subcontractor shall notify the Chief of Party, Subcontracts
Administrator, and Engineer. The Subcontractor’s notice
shall state the effect, if any, of such change or other
conditions upon the approved schedule, and shall state in
what respects, if any, the relevant schedule or the completion
date should be revised. The Subcontractor shall give this
notice not more than five (5) days after the first event-giving
rise to the delay or prospective delay.

6.11.

The working hours shall be determined by the Subcontractor
but shall be both reasonable and in accordance with the laws
of Ukraine. Any hours or days of overtime, weekend, or
holiday work shall be an exclusive arrangement of the
subcontractor and his or her work force without further
obligation to DAI. The Subcontractor shall inform the
Engineer or the Engineer’s Representative of the proposed
working hours prior to the commencement of the Work.

Working Hours/ Po6oui roauau

6.12.

FAR 52.249-10, Default
The Subcontractor will be allowed time, not money, for
excusable delays. Examples of such cases include:

(a) acts of God or of the public enemy,

(b) acts of the client in either its sovereign or
contractual capacity,

(c) acts of Government of Ukraine in its sovereign
capacity,

(d) fires,

(e) floods,

(f)  strikes,

(9) epidemics,

(h) quarantine restrictions,

(i)  freight embargoes,

(i)  unusually severe weather.

In each instance, the failure to perform must be beyond the
control and without the fault or negligence of the

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

Sxmo CyOmiapsiiHUK OTPUMYE TTOBITOMIICHHS PO OYIab-AKi
3miau B Po0OoTi, a0 BUHUKAIOTH Oy/Ib-sIKi 1HIII YMOBH, SIKi
MOXYTh CIOPHYMHUTH a00 (aKTHYHO CHPUYMHSIOTH
3aTpUMKH, sKi, Ha nayMky CyOmigpsgHuka, MOXYTb
NpPU3BECTH IO HECBOEYACHOTO 3aBepmieHHs Poborw,
CyOminpsaauk TTOBITOMJISIE Kepipanka MIPOEKTY,
AnminicTpaTopa  CyOKOHTpakTiB Ta  [mkeHepa. Y
noBiomiienHi CyOmigpsiTHIKa 3a3HAYAETHCS BIUTUB, SKIIO
TakWii €, Takoi 3MiHA ab0 IHIIUX YMOB Ha 3aTBEP/HKCHHUU
rpadik, a TaKOXK BKa3yeThCS, B SIKUX BIIHOIICHHSX, SIKIIO
Taki €, BiNMOBiAHUH Tpadik abo jgaTa 3aBEepIICHHS MOBUHHI
Oytu mepernsgayTi. CyOmiIpsIHUK MOBWHEH HamiciaTH I
NOBIJIOMJICHHS HE Ti3HilIe Hix yepe3 ATk (5) AHIB micis
nepmoi Mmoii, IO CHPUYHMHSE 3aTPUMKY YH MOXKJIUBICTh
3aTPUMKH.

PoGoui roamum BuzHauatoThbes CyOmigpsIHUKOM, TMPOTE
BOHM TOBUHHI OyTH OOTpYHTOBaHMMH Ta BiJIIOBiIaTH
3aKOHOAABCTBY YKpaiHu. bynp-siki romwau abo mHI
MOHAJHOPMOBUX pOOIT, BUXiTHHX ab0 CBATKOBHX pPOOIT
MMOBHHHI OyTH BUKIFOYHOIO YMOBOIO CYOTIiAPSIHIKA Ta HOTO
MPaIiBHUKIB 0€3 J0JaTKOBHX 3000B’S3aHb IS KOMITaHii
«DAIl».  Cybnigpsgauk  iHpopmye  Imxenepa  abo
Npe/icTaBHUKA 1H)KEHepa TMpo 3allpoloHOBaHI  pobodi
TOJIUHM JI0 IToYaTKy PoGoTu.

Excusable Delays/ 3aTpumku, 3ymMoBJieHi Henepe10auyBaHMMH 00CTABUHAMM

FAR 52.249-10, 3a 3amoeuyeannusm

CyOminpsnauky Oyne HajgaHO dYac, aje He Tpomr, i
3aTPUMOK 3 OOIPYHTOBaHMX TNpWUYMH. [IpUKIagM Takux
BUIIAJKiB BKIIOYAIOTh:

@ CTHUXIHHI JIuxa abo i1 BOPOXKKX JCPIKaB,

(b) NIl KJi€HTa K y CYBEpeHHil, Tak 1 B JOTOBIpHIil
SIKOCTI,

(©) nii Ypsiny Ykpainu B i1 cyBepeHHii SKOCTI,

(d) MOXKEXKi,

e MOBEHi,

)] CTpaikH,

) ermieMii,

(h) KapaHTUHHI OOMEKEHHS,

(i) BaHTaXKHI eMOapro,

a) HE3BUYHO CYBOPI MOTO/IHI YMOBH.

VY KOXXHOMY BHIAAKY HEBUKOHAHHS 3000B’S3aHb MMOBHHHO
OyTH 3yMOBJICHO IMOJISIMH 11032 KOHTpOJIEM i 0e3 BHHU 200
Henbanocti Cyominpsaauka. KpiM Toro, HeBUKOHaHHS:
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Subcontractor, and the failure to perform. Furthermore, the
failure:

i). must be one that the Subcontractor could not
have reasonably anticipated and taken adequate
measures to protect against,

ii). cannot be overcome by reasonable efforts to
reschedule the Work, and
directly and materially affects the date of final
completion of the project.
The Subcontractor shall notify the Engineer, or Construction

ii).

Supervision Subconsultant, in writing the reason for the
delay at the time of the failure to perform.

i) Mae OyTH CHOpUYHHCHE OOCTaBUHAMH, SIKi
CyOmiapsAHUK HE MIr OOTPYHTOBAHO IepeadauuTH
Ta BXKUTH aJICKBaTHUX 3aXO/IiB JUIs 3aXHCTY BiJl HUX,

i) HE MOXe OyTH HOAONaHEe PO3YMHUMH 3yCHIIISIMH
mozo 3minu rpadiky Pobotu, Ta

iii) OesnocepeHbO Ta CYTTEBO BIUIMBAE Ha JaTy
OCTaTOYHOT'O 3aBEPILCHHS MTPOEKTY.

CyOmiapsaHuk  3000B’S3aHU  TTHUCHMOBO  TOBiJOMUTH

Imxenepa abo Cy0-KOHCYIbTaHTa 3 TEXHIYHOTO HATJISTY 32

OyliBHUIITBOM i

HEBUKOHAHHS.

Opo TPUYMHY  3aTPUMKH qac

7. QUALITY CONTROL AND ACCEPTANCE/ KOHTPOJIb AKOCTI I

NPUUHATTS

7.1.

The Subcontractor, when/if carrying out design work, shall
comply with accepted standards for materials, designs, and
methods in the development of drawings and specifications.
At a minimum, all design and work shall conform with those
required by the Government of Ukraine. Additional specific
design standards applicable to this subcontract are stated in
Contract Data, if any.

All design work shall be performed by a duly certified and/or
licensed engineer.

The Designer of Record, under an agreement with
Contractor, ensures the Authors supervision during
construction. The Author's supervision is carried out by the
appropriate person of the Design firm in accordance with
Ukrainian legislation throughout the construction period and
provides for control over the compliance of construction and
installation works to the project.

The Subcontractor shall perform its duties in accordance with
the Resolution of the Cabinet of Ministers of Ukraine “The
procedure for Authors and Technical supervision during the
construction of an architectural object” during
communication with appropriate persons of Author’s
supervision.

7.2.

The Subcontractor is responsible to prepare and submit a
Quality Assurance Plan to DAI’s Engineer. The Quality
Assurance Plan shall be developed following the template
provided as to this Contract.

Quality Assurance/ I'apanris fIkocTi

The Quality Assurance Plan shall describe in specific detail
the systematic actions to be taken by the Subcontractor and

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

Compliance with Design Standards/ BigznoBignicTs cTaniapTamM npoexkTy

CyOmiapsAIHUK, KOJU/AKIIO BHKOHYE TPOEKTHI pPOOOTH,
MOBMHEH  BIANOBIZaTH TNPUHHATAM  CTaHJAapTaM Ha
MaTepiany, KOHCTPYKIIIi Ta METOIU PO3POOKH KpEecCiIeHb Ta
crierudikamniii. Ik MiHIMyM, BC1 TPOEKTH Ta poOOTH TOBUHHI
BIJITIOBIIaTH BHMOTaM, Iepea0aueHuM YpsIoM YKpaiHu.
JlomaTkoBi KOHKpETHI CTaHAAPTH NPOEKTYBAHHA, IO
3aCTOCOBYIOTBCSL JI0 IHOTO CyOKOHTPAaKTy, 3a3HadeHi B
«JlaHUX TOTOBOPY», AKIIO TaKi €.

VYci npoekTHI poOOTH TOBHHEH BUKOHYBATH HAJICKHUM
YMHOM CepTH(iKOBaHHUH Ta/abo JiEeH30BaHMH IHKEHED.

Po3poOHuK  jgokymeHTamii, 3a  JIOMOBJCHICTIO 3
[MigpsaaukoM, 3abe3rneuye aBTOPCHKMU HArJS I 4ac
OyliBHUIITBA. ABTOpPCEKHIA HATJISAO 3IIHCHIOETHCS
BIJITIOBIIHOIO 0OCO0OI0 TPOEKTHOI (hipMH BiAMOBIAHO JI0
3aKOHOJIAaBCTBA ~ YKpalHM TMPOTATOM  YChOTO  Tepioay
OyIiBHUIITBA Ta Tependadae KOHTPOJIb 3a BiJIMTOBIIHICTIO
OyZiBeTbHO-MOHTaXXHUX POOIT MPOEKTY.

CyOmifps/IHUK ~ BUKOHYE CBOI OOOB'SI3KM  3TiIHO 3
IMocranoBoto KabGinery MinictpiB VYkpainu «Ilopsaok
aBTOPCHKOTO Ta TEXHIYHOTO HATJISAY i 9ac OyIiBHHUIITBA
apxiTeKTypHOro 00'€eKTa» Tig dYac CIIJIKyBaHHA 3
BIJIMIOBIIHUMH 0CO0aMH, BiJNOBIAaIbHUMH 32 ABTOPCHKUI
HATJAL.

CyOmniapsIHUK BiJIIIOBIIA€E 3a MiArOTOBKY Ta MOJaHHS IIaHy
3abe3neueHHs1 sikocti [mkeHepy kommanii «DAl». Tlnan
3a0e3MeyeH sl SIKOCTi 03pO0JISIETECST 32 3pa3KOM,
HaBEJCHUM Yy ﬂ 1o uporo Joroopy.

[Tnan 3a0e3rneyeHHs] SIKOCTI TIOBUHEH JICTAbHO ONUCYBATH
cucreMatrudHi i, siki cimig BXuTH CyOmmiIpsSaHuKy Ta HOTo
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its team with confidence that components and installations
shall be purchased, designed, and constructed in accordance
with applicable standards, specifications and drawings, as
specified by subcontract. The schedule shall be submitted in
accordance with the timeline outlined in Appendix F,
Schedule of Deliverables.

The Subcontractor shall institute an appropriate inspection
plan set forth in a quality assurance plan. The plan shall
include checklists of duties to be carried out, ensuring these
duties are carried out by the supervisory staff and senior
employees, and carrying out regular inspections to determine
whether the various services are being performed according
to the Subcontract. The Subcontractor shall photograph
construction operations daily. The Subcontractor shall
provide copies of the inspection reports and photographs to
the Engineer, or Construction Supervision Subconsultant.

The Subcontractor shall correct and improve promptly any
shortcomings and substandard conditions noted during
inspections. The Subcontractor shall promptly bring any
conditions beyond the responsibility of the Subcontractor to
the attention of the DAI Chief of Party, or Designer of
Record.

Construction Site Supervision (CSS) subcontractor will be
engaged by Contractor to provide site supervision and quality
assurance of construction. Construction Site Supervision
subcontractor will be required to use the construction
document system established by Designers, follow the
requirements of Quality Assurance Plan and Quality
Construction Plan.

The Subcontractor shall perform its duties in accordance with
the Resolution of the Cabinet of Ministers of Ukraine #903
issued 11.07.2007 “The procedure for Authors and Technical
supervision during the construction of an architectural
object” during communication with appropriate persons of
CSS subcontractor.

7.3.

The Subcontractor is expected to produce the Work which
conforms in quality and accuracy of detail to the technical
specifications, drawings, and standards, and at his or her own
expense, is to institute a quality control system and provide
experienced managers, engineers, foremen, surveyors,
materials technicians and other technical staff, together with
all transport, instruments and equipment, to ensure adequate
supervision and execution of the Work at all times.

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

KOMaH/i 3 YIEBHEHICTIO, IO KOMIIOHEHTH Ta YCTAaHOBKHU
CJIi/T KyTTyBaTH, IPOEKTYBATH Ta BUTOTOBJISITH BiATIOBITHO 110
YUHHUAX CTaHAapTiB, crnenudikaii Ta KpecieHb, SK
3a3Ha4eHO B CyOKoHTpakTi. ['padik momaeTbcs 3rigHo 3
TepMmiHamu, 3asHaueHnMu |y Momatky F  «I'padix
PE3yIIbTaTIB».

CyOmiapsaHuK po3poOiisie BiAMOBIAHWN IUIaH MEPEBIPOK,
BUKIIQJICHUN y TUTaHi 3a0e3nedeHHs skocTi. [lman moBuHeH
BKIIIOYAaTH  KOHTPOJIBHI  MEpelikd  OoOOB'SI3KiB, IO
BUKOHYIOTBCS, 3a0€3MeUyl0ur BUKOHAHHS LUX OOOB'S3KiB
HAIJII0OBUM TIEPCOHAIOM Ta CTApPUIMMH TPAlliBHUKAMH, Ta
NPOBEACHHS PETYJIIPHUX TEPEBIPOK U BU3HAYECHHS TOTO,
YM HaJIAI0ThCS Pi3HI MOCIYTH BiANOBigHO 10 CyOKOHTPAKTY.
CyOninpsaauk moaHas ¢ororpadye OymiBenbHI poOOTH.
CyOminpsmHUK Hajgae Komii 3BITIB NPO TMEpeBipKy Ta
¢dotorpadii [mxenepy ado Cy0-KOHCYIBTAHTY 3 TEXHIYHOTO
HarJsILy 3a OyIiBHUIITBOM.

CyOmiapsAHUK TOBHHEH HETallHO yCYHYTH Ta BHIIPABUTH
Oy/Ib-sIKi HEMOJIIKM Ta HESKICHI YMOBH, 3a3HAucHi IiJ 4ac
niepeBipok. CyOmiapsIHUK TOBHHEH HEraiHO JOBOJWTH JIO
Bimoma KepiBanka mpoekry xommanii «DAIl» abo
Po3poOnuka mokymeHramii Oynp-sKi YMOBH, IO He
BitHECEHI J10 BixnoBinampHOCTI CyOmiapsaauKa.

[Migpsoauk  3amyunTth CcyOmigpsgauka 3 TexHiYHOTO
Harysiay 3a OyamiBenbHuM Maiimanunkom (THBM) mos
3a0e3eYeHHS HaTJIsIy 3a 00 €KTOM Ta 3a0e3MeueHHS SIKOCTI
OyniBHuiTBa. CyOmiIpsIHUK 3 TEXHIYHOTO HATISIAY 3a
OyiBENbHUM MalIaHIUuKOM IMOBUHEH Oyne
BUKOPUCTOBYBAaTH CHUCTEMY OydiBEeJIbHUX JOKYMEHTIB,
BCTAHOBJICHY MPOCKTYBAIbHUKAMH, BHUKOHYBAaTH BHMOTH
[Tnany 3a6e3neuyenns Skocri ta Ilnany Kontpons SAxocTi.

CyOmipsgHUK BUKOHYE CBOi OOOB'S3KH BIIIOBIIHO [0
IMocranoBu KabGinery MinictpiB VYkpainu Ne903 Bix
11.07.2007 poxy «IIpo aBTOpCHKHii Ta TEXHIYHUI HATIISIT ITi]]
yac OymiBHHITBA OO0'€KTa apXiTeKTypw» TiJl dac
CIIKYBaHHS 3 BIATOBIZHMMH Oco0aMu CyOIigpsaHUKA 3
THBM.

Workmanship and Quality Control/ Kontpoas npodgeciiinocri Ta sikocti podit

OuikyeTbes, mo CyOmiapsaaHuk BUKoHyBatume Poboty, sxa
32 SKICTIO Ta TOYHICTIO BIAIOBIJATHME TEXHIYHUM
crienudikanisM, KpeCIIEHHSIM Ta CTaHAapTaM, 1 3a BIaCHUU
paxyHOK 3alpoBaJUTh CHUCTEMY KOHTPOJIIO SKOCTI Ta
3QTY9IUTh JIOCBITYEHUX MEHEKEPIB, IHXXEHEPIB,
BUKOHPOOIB, F€0IC3UCTIB, TEXHIKIB 3 MUTaHb MaTepialiiB Ta
IHIIMA TEXHIYHUI TepcoHall, pa3oM i3 yCiM TpaHCIIOPTOM,
npuiagaMu Ta 00JIaHAHHAM, 1100 3a0€3MeUNTH HAICKHUN
HarJIsI1 Ta BUKOHAHHS PoOIT y Oy b-sIKHid ac.

Page 27 of 134



The Subcontractor shall be solely responsible for, and have
control over, construction means, methods, techniques,
sequences, and procedures for coordinating all portions of the
Work under the Subcontract, unless the Drawings or
Specifications give other specific instructions concerning
these matters. If the Drawings or Specifications give specific
instructions concerning construction means, methods,
technique, sequences, or procedures, the Subcontractor shall
evaluate and mitigate any health and safety implications of
these instructions.

The Subcontractor shall ensure materials and workmanship
meet the requirements described in the Scope of Work,
drawings, and technical specifications and in accordance
with the Engineer's or the Engineer’s Representative
technical instructions, within the Scope of Work, and shall
be subjected to such tests as the Engineer or the Engineer’s
Representative may direct at the place of manufacture or
fabrication, or on the Site or at all or any of such places. The
Subcontractor shall provide such assistance, instruments,
machines, labor and materials as are normally required for
examining, measuring and testing any work and the quality,
weight or quantity of any materials used and shall supply
samples of materials before incorporation in the Work for
testing as may be selected and required by the Engineer or
the Construction Supervision Subconsultant.

The cost of all supervision and process control, including
testing, so carried out by the Subcontractor shall be deemed
to be included in the subcontract.

Specific quality assurance test requirements are indicated in
the Technical Specifications and the Subcontractor should
ensure practical attendance and other compliance
requirements directed by the Engineer, or Construction
Supervision Subconsultant. This will include provision of
necessary test for the following:

7.4.

CyOminpsHUK Hece MOBHY BiIIOBIIaIbHICTE 3a OyaiBeIbHI
3aco0M, METOAW, MPUHOMH, TOCTIOBHOCTI Ta MPOIELYPH
KoopauHalii Bcix yacTuH PoGotu 3a CyOKOHTpakTOM Ta
KOHTpooe  iX, skmo Kpecnenns a6o  Texniuni
XapaKTePUCTUKH HE JAOTh I1HIINX KOHKPETHUX IHCTPYKIIN
mono mux mnuradb. Skmo Kpecnerns ab6o Texmiusi
XapaKTePUCTUKH JIal0OTh KOHKPETHI  BKa3iBKH  II[0JI0
OyniBenbHHMX 3acO0IB, METOJIB, TEXHIKH, IMOCIiIOBHOCTEH
gyn mpoueayp, CyOmiapsaHWK TIOBHHEH OI[IHUTH Ta
MOM'SIKIIIUTH OYAb-SIKI MOXKJIMBI HACHIJKUA ITUX ITHCTPYKIIH
JUTSI 3JI0POB's Ta OE3IEKH.

CyOminpsaHUK TOBHHEH 3a0e3MednTH, 00 Marepianu Ta
AKICTh BUKOHAHHS POOIT BiANOBiAaNnd BUMOTaM, ONHUCAHUM
B TexHiYHOMYy 3aBHaHHi, KpPECICHHAX Ta TEXHIYHUX
crierudikaisax, a TAaKOX TEXHIYHUM 1HCTPYKIisiM [HxeHepa
abo TmpeacTaBHUKA IHKeHepa B pamMkax TexXHIYHOTO
3aBJaHHs, 1 TUISITAlIA TAKUM BUIIPOOYBaHHSM, siKi [HxkeHep
ab0 TpeACTaBHUK iH)KEHEepa MOXKYTh Ha3HauaTH Ha MICIT
BUPOOHUIITBA 200 BUTOTOBJICHH, a00 Ha MaiiaH4uky, abo
y BCiX 200 Oyab-sKoMy 3 IuX Micib. CyOmiapsIHUK TOBUHEH
HaJgaTl TaKy JOMOMOTY, IHCTPYMEHTH, MAaIlHHH, poOody
CWIIy Ta MaTepiaiy, sKi 3a3BUYail OTPiOHI A EPEeBipKH,
BUMIpIOBaHHS Ta BHUNPOOYBaHHS Oyab-sKOi pOOOTH Ta
SIKOCTi, Barl ab0 KiJTbKOCTiI OyAb-SIKHX BHKOPHUCTOBYBAHHX
MaTepiaiiB, Ta 3a0e3NevnTH HaJaHHS 3pa3KiB MaTepiajiB
nepes BKIroueHHsM y PoboTy 1t BUIpoOyBaHHSI, SIKi MOXKE
BuOpaTH Ta BuMaraTH I[mxkeHep ab6o CyO-KOHCYNBTaHT 3
TEXHIYHOTO HATJIsAy 3a OYiBHUIITBOM.

BuTpaTy Ha Bech HarJIsi| Ta KOHTPOJIb MPOIECIB, BKIFOYAI0UYH
BUNIpoOyBaHHS, 10 NpoBOAATECs  CyOmiIpsaHHKOM,
BBQ)KAIOTHCS BKITFOUSCHUMH JI0 CYOKOHTPAKTY.

Konkperni BuMOrM 10 BHIpOOyBaHb Ha 3a0e3redeHHs
sKkocTi  BKazaHi B TexHiyHMX  crenudikamisx, 1
CyOmiapsAiHUK  TOBMHEH  3a0€3MEeYUTH  HpPaKTHYHE
BUKOHAHHS Ta 1HII BUMOTH II[OJI0 BIAIIOBIIHOCTI, 3a3HAYEH]
Imxenepom ab6o Cy0-KOHCYTBTAHTOM 3 TEXHIYHOTO HATJISIITY
3a  OymiBaunTBoM. lle BkimouaTme — 3a0e3nedeHHs
HeoOXiTHUX BUMPOOYBaHb JJIs1 HACTYITHOTO:

Inspection by the Designer of Record or Construction Supervision Subconsultant/

IncnexryBanns Po3po0unkom nokymenTauii 260 Cy0-KOHCYIbTAHTOM 3 TEXHIYHOI 0 HATJISIY

3a OyAiBHUIITBOM

The Designer of Record or the Construction Supervision
Subconsultant will routinely inspect the services being
performed and the supplies furnished to determine whether
the Work is being performed in a satisfactory manner, and
that all supplies are of acceptable quality and standards. The
Subcontractor shall be responsible for any countermeasures

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

Po3poOnuk  nmokymenranii  a6o  Cy0-KOHCYJIBTaHT 3
TEXHIYHOTO HArjsimy 3a  OYJIBHHITBOM  PETYISPHO
NEePEeBIPITUMYTh TIOCIYTH, IO HAJAIOTHCSA, Ta HaJaHi
Mmarepiany, 1mO0 BHU3HAYUTH, YW BUKOHYIOTbCS POOOTH
3aJI0BIJIbHO, 1 UM BCi MarTepiajy BiINOBIAAIOTh NPUHHATHIH
SKOCTI Ta CTaHIapTaMm. CyOniapsinHux Hece
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or corrective action, within the scope of this subcontract,
which may be required by the Designer of Record and/or the
Construction Supervision Subconsultant, as a result of such
inspection.

7.5.

The Subcontractor shall mobilize the necessary field-
testing apparatus and equipment complete with standards
and procedures for performing the required field test as
required in the technical specifications. Imported materials
that cannot be tested on sites and are delivered to the site
shall bear with them certifications of their suitability to be
utilized (i.e. cement, reinforcing steel, etc.). The
Construction Supervision Subconsultant shall be furnished
with copies of the certification from manufacturers of the
classification, strength capacities etc. of these items.
Supplied imported materials for which no testing
equipment is available for verification shall bear with the
supply, a certification from the manufacturer of the quality
of the material. If the material does not pass the required
standards of quality as described in the Subcontract
document, it shall be taken out of the site and not used for
the Work.

Testing/ TecryBanHst

7.6.

The designated USAID Representative may conduct routine
inspections of the work being performed to determine
whether the Work is being performed in a satisfactory
manner, and that all materials are of an acceptable quality.
The Subcontractor agrees to cooperate fully with requests for
inspection from the Designer of Record, and/or Construction
Supervision Subconsultant, and/or the designated USAID
Representative.

The Subcontractor shall neither seek nor accept direct
instructions from USAID in connection with the performance
of his or her services under this Subcontract, unless issued
through an approved Change Order Modification to the
subcontract agreement.

The Subcontractor shall be responsible for any
countermeasures or corrective action, within the scope of this
subcontract, which may be required by USAID
Representative, Designer of Record or Construction
Supervision Consultant, as a result of such inspection.

7.7.

The Subcontractor shall maintain and adhere to
Inspection Plan as outlined in its Quality Assurance Plan.

Inspection/ IncnekTyBaHHs
its

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

BIJIMIOBIIaNBHICT 32  OyHmb-sfKi  KOHTp3axoau  abo
KOpPHUTYBallbHI il B paMKax IbOTO CYOKOHTpakTy, AKi
MOXYTh BHMaratucs Po3poOHHKOM JoKyMmeHTauii Ta/abo
Cy0-KOHCYTBTaHTOM 3 TEXHIYHOTO  Harisay — 3a
OyIiBHUIITBOM B PE3yJIbTATI TAKOI MEPEBIPKH.

CyOmiapsaHUK MOBHHEH MOOLNI3yBaTH HEOOXiAHI Mpuiiaan
Ta O0JIaTHAHHS JUTA BUTIPOOYBaHB HA MICIli, YKOMIUIEKTOBaHI
CTaHJapTaMu Ta NpOoLeaypaMH I IPOBEJCHHS HEOOX1THUX
BUIMIPOOYBaHb HAa MICIi, K II€ BUMAaraeTbCsl B TEXHITHUX
cnerudikamigax. IMmopTHi Marepianu, sKi He MOXYTb OyTH
BUITPOOYBaHI Ha MICIISX 1 JJOCTABJICHI HA MalIaHYKMK, MalOTh
MaTH cepTHU]IKaTH NPO MNPUAATHICT IS BHKOPHUCTAHHS
(tobro 1ement, apmarypa Ttom). CyO-KOHCYJIBTaHT 3
TEXHIYHOTO Harisiay 3a OyIiBHHLTBOM TIOBUHEH OyTH
3a0e3MeyeHni KOMisiMU cepTH]IKaTiB BiJi BAPOOHUKIB 100
knacudikamii, wmimHOCTI Tomo. llocTaBmeHi iMmOpPTHI
Mmarepianu, Ui SIKMX ~HEIOCTYHNHE OONamHaHHS Ui
BUNpOOYBaHb, TOBHHHI MaTH MiATBEPUKEHHS  SKOCTI
MaTepiany BiJ BUpOOHHKaA. SIKIIO Martepian He BiAmIOBigae
HEOOXiIHUM  CTaHmapTaM SKOCTi, SIK ONHCaHO B
CyOKOHTpaKTI, BiH MOBUHEH OYTH BUAAJICHUH 3 MaiJaHUNKa
1 He TOBHHEH BUKOPUCTOBYBATHCS 1Sl PoboTH.

Inspection by USAID/ IncnexkryBannss USAID

[Mpusnauenuit mpencraBuuk USAID Moxke npoBoanuTH
TUTAHOBI IEPEeBIipKM POOIT, MO0 BUKOHYIOTBCS, MI00
BU3HAYUTH, YH BUKOHYEThCS PoOoTa 3aj0BisbHO, i 4K BCi
Marepiad MaroTb HOpUHHATHY sKicTb. CyOmiapsaHuK
MOTOJIXKYETHCS IIOBHOKO MIPOIO CITIBIIPAIFOBATH 32 3allUTaMHU
Ha nepeBipky Bix Po3poOnuka nokymenranii, Ta/abo CyO-
KOHCYJIbTaHTa 3 TEXHIYHOTO HariIsigy 3a OyAiBHHLTBOM
Ta/abo mpuzHaueHoro npexactasarka USAID.

CyOminpsiHUK He TOBMHEH HamaraTucs oTrpuMmaTta abo
npuiiMaty nipsimi BkasziBku Bigx USAID mono #ioro HamanHs
nocayr 3a 1uM CyOKOHTpPakTOM, SKIIO BOHM HE BHJIaHI
IUISIXOM 3aTBEPKCHOT0 3alUTy Ha 3MIHH JIOTOBODY.

CyOmimpsgHUK Hece BINNOBINANBHICTE 32  OyIb-sKi
KOHTp3axoau al0o KOpuIyBaJibHI il B paMKax LbOTO
CyOKOHTpPAaKTy, SIKi MOXYTh BHMAaraTucsi MpPEICTaBHUKOM
USAID, Po3pobHukom  nmokymeHrarii  abo  Cy0-
KOHCYJBTAHTOM 3 TE€XHIYHOTO HArIISAIy 3a OyHiBHHIITBOM B
pe3yIbTaTi TaKol MepeBipKH.

CyOmifipsyIHUK TTOBUHEH MiJITPUMYBAaTH Ta JIOTPHUMYBATHChH
cBoro [Inany iHCcrekTyBaHHS, SIK 3a3Ha4eHO B Horo [lmawni
3a0e3MeyeHHs IKOCTI.
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52.246-12 Inspection of Construction (August 1996)

The Subcontractor shall maintain an adequate inspection
system and perform such inspections as will ensure that the
Work performed under the Subcontract conforms to
Subcontract requirements. The Subcontractor shall maintain
complete inspection records and make them available to
DAI, Designer of Record, Construction Supervision
Consultant, and/or USAID. All work shall be conducted
under the general direction of the Chief of Party and is
subject to DAI’s, representing USAID, inspection and test at
all places and at all reasonable times before acceptance to
ensure strict compliance with the terms of the contract.

Inspections and tests are for the sole benefit of DAI, and or
USAID, and do not—
(1) Relieve the Subcontractor of responsibility for
providing adequate quality control measures;

(2) Relieve the Subcontractor of responsibility for
damage to or loss of the material before acceptance;

(3) Constitute or imply acceptance; or
(4) Affect the continuing rights of DAI, or USAID, after
acceptance of the completed work.

The presence or absence of a DAI inspector does not relieve
the Subcontractor from any Subcontract requirement, nor is
the inspector authorized to change any term or condition of
the Specification without the authorized Subcontract
Administrator’s written authorization.

The Subcontractor shall promptly furnish, at no increase in
subcontract price, all facilities, labor, and material
reasonably needed for performing such safe and convenient
inspections and tests as may be required by DAI, the
Designer of Record, and/or the Construction Supervision
Consultant. DAI may charge to the Subcontractor any
additional cost of inspection or test when work is not ready
at the time specified by the Subcontractor for inspection or
test, or when prior rejection makes reinspection or retest
necessary. All inspections and tests will be performed in a
manner that will not unnecessarily delay the Work. Special,
full size, and performance tests shall be performed as
described in the Subcontract. Subcontractor shall schedule all
inspections with a reasonable amount of advance notice.

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

52.246-12 Incnexmyeanns 6yoisnuumea (cepnenv 1996
POKY)

CyOmiapsAHUK MOBUHEH MIATPUMYBATH aIeKBATHY CUCTEMY
IHCTIEKTYBaHHSI Ta BUKOHYBAaTM TaKi 1HCHEKIii, sKi
3a0e31euyBaTUMYTh BiZIMIOBiAHICTD Pob6ortu, 10
BUKOHYETHCS 32 CyOKOHTpakToM, BuMoram CyOKOHTPaKTy.
CyOmniaps/IHUK TIOBUHEH BECTH IMOBHUHN OOJIK MEPEBIpOK Ta
HagaBatu ix kommanii «DAIl», Po3pobHuky moxymeHTarlii,
Cy0-KOHCYJBTAHTY 3 TEXHIYHOTO HATIIATY 32 Oy /i BHHIITBOM
ta/abo USAID. Bcs poborta moBuHHA 34iHCHIOBATHUCS ITiJT
3arajlbHUM KepiBHUITBOM KepiBHHMKa MpOeKTy, i mimisrae
IHCIIeKTyBaHHIO KommaHiero «DAIl», 1o npencrasise
USAID, Ta BunpoOyBaHHS B yCiX MICIISX Ta Y BCI PO3yMHI
TePMIHH O TPUHHATTA, ™00 3a0e3rnednTH CyBope
JOTPUMAaHHS YMOB JIOTOBOPY.

Incnekuii Ta BUMpOOYyBaHHS NPHU3HAYEHI BUKIFOYHO JUIS
kommanii «DAI» a6o USAID, i ne—

(1) sBimbustoTs CyOmiapsiIHHKA BiJ BiAMOBIIATBHOCTI
3a 3a0e3MeveHHs HAICKHUX 3aXOMIB KOHTPOIIO
SIKOCTI,
3BUMBbHAIOTh CyOmiApsIHUKA BiJl BiNMOBINAIEHOCTI
3a TIOMIKOKEHHS abo BTpaTy Marepiany mepen
NPUIHATTM;
€ 1 He mependavaroTh MPUHHATTS; 2060
BIUIMBAaIOThH Ha npasa kommadii «DAI» a6o USAID
MICIIs MPUAHSTTS BUKOHAHOT pOOOTH.

)

(3)
(4)

[MpucyTHicTh a00 BiACYTHICTH iHCIIEKTOpa KoMmaHii «DAI»
He 3BiUtbHse CyOmiapsaHuka BiJg OyIb-SIKUX BHMOT
CyOKOHTpaKkTy, a TaKoX IHCHEKTOp He YIOBHOBaXECHHIl
3MIHIOBaTH Oy/b-5IKi yMOBH TeXHIYHUX XapaKTEPUCTHK Oe3
MUCBMOBOTO JIO3BOJIY YIOBHOB&)KEHOTO AJMiHICTpaTopa
CyOKOHTpaKTy.

CyOmiapsiIHUK TIOBMHEH HEraiiHO 3a0e3neuntu 0e3 OyJib-
SAKOTO 301BIICHHS IIHU CYOKOHTpakTy Bce OOJaJHaHHS,
pobouy cuiry Ta MaTepiand, HeoOXiJHi JJsi TMPOBEICHHS
Takux Oe3levHuX Ta 3pyYHHX IHCTEKIild Ta BUMPOOYBaHB,
Kl MOXyTb BUMaratu kommadis «DAIl», Po3poOHHK
nokymenTanii Ta/abo CyO-KOHCYJBTAaHT 3 TEXHIYHOTO
Harnmsany 3a  OyniBHunTBoM. Kowmmanis «DAI»  moxe
craryBatd 3 CyOmigpsiHuka OyAb-sKi JIOJaTKOBI BUTPATH
Ha 1HCHEKIi10 a00 BUIIPOOYBaHHs, AKIIO PoOOTa HE TOTOBA B
yac, BusHaueHn CyOmiapsaHuKoM s iHcmekuii abo
BHIPOOYBaHHS, a00 KOJIM MOIEPEAHE BIIXIICHHS BUMAarae
MOBTOPHOI TMEpeBipKH a00 MOBTOPHOTO BHUINPOOYBaHHs. Bci
nepeBipky Ta BUNPOOYBaHHs OyIyTh BUKOHYBAaTHCS TaKUM
YHUHOM, 110 HE MPU3BE/IE 10 HEMOTPiOHOI 3aTpuMKu PoOoTH.
CrierianipHi, MOBHO  PO3MIpHI  Ta  eKCIUTyaTalliiiHi
BUNPOOYBAaHHS TOBHMHHI TPOBOAMTHUCS, SAK OIKUCAHO B
CyOkonTtpakti. CyOmiapsHUK NOBUHEH 3aIlllaHyBaTH BCi
MEPEBIPKH 3 MOBIIOMIICHHSM 3a JIOCTAaTHIN Yac.
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The Subcontractor shall, without charge, replace or correct
work found not to conform to contract requirements, unless
in the public interest the Owner consents, in writing, and with
the concurrence of DAI, to accept the work with an
appropriate adjustment in contract price. The Subcontractor
shall promptly segregate and remove rejected material from
the premises.

If the Subcontractor does not promptly replace or correct
rejected work, DAI may—
(1) By subcontract or otherwise, replace or correct the
work and charge the cost to the Subcontractor; or

(2) Terminate for default the Subcontractor’s right to
proceed.

If, before acceptance of the entire work, DAI decides to
examine already completed work by removing it or tearing
it out, the Subcontractor, on request, shall promptly furnish
all necessary facilities, labor, and material. If the work is
found to be defective or nonconforming in any material
respect due to the fault of the Subcontractor or its
subcontractors, the Subcontractor shall defray the expenses
of the examination and of satisfactory reconstruction.
However, if the work is found to meet Subcontract
requirements, the Subcontracts Administrator shall make an
equitable adjustment for the additional services involved in
the examination and reconstruction, including, if completion
of the work was thereby delayed, an extension of time.

7.8.

DAI’s inspection and acceptance of services, reports Work,
and other required submittals or outputs shall be delivered to
DAI’s Address as stated in the Contract Data or at any other
location where the services are performed and reports and
deliverables or outputs are produced or submitted. The
Designer of Record or Construction Supervision
Subconsultant, have been delegated authority to inspect and
accept all services, reports Work, and other required
submittals or outputs.

7.9.

While the site is within the possession of the Subcontractor,
the Subcontractor shall be fully responsible for all security
of materials and equipment on site, including those that were
present at the time of Site Possession, belonging to, or in the
care of, DAI or USAID, Owner, or others.

Site Possession/ Bosroginus MaiiiaH4uKoM

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

CyOmimpsaHuK TOBHHEH O€30IIaTHO 3aMiHUTH — abo
BUIIPABUTH POOOTH, IO BHU3HAHI TaKUMH, M0 HE
BiJIMIOB1/Ial0OTh BUMOTaM JIOTOBOPY, SKIIIO TiJIbKU B IHTEpeCcax
cycminbecTBa BiacHUK He MOroJKYeThCs MUCHMOBO Ta 3a
3romoro Kommadii «DAI» mpuifHATH poOOTY 3 BiAIOBITHUM
KOPHUTYBaHHSM IiHA JoroBopy. CyOmiApsHHK TIOBUHEH
HEeTaitHO BiJJOKPEMHTH Ta BUBE3TH 3a0paKkoBaHUi MaTepiai i3
MIPUMIIIICHHS.

Axmo CyOmiapsaHUK HEralHO HE 3aMiHUTH a00 BUIIPABHUTH
3abpakoBany pobory, DAl Mmoxxe—

(1) 3a cyOkoHTpakTOM a0 IHIIKUM CIIOCOOOM 3aMiHUTH
abo BuIpaBUTH pOOOTH Ta  CTATHYTH 3
CyOminpsimarka BuTpatd, abo

(2) npunuauTy npaBo CyOrmiapsaHUKa MPOIOBKYBATH
po0OTY Yepe3 HEBUKOHAHHS YMOB.

Axmo no mnpuiHATTS Beiei pobotm kommanis «DAI»
BUPIIINTH TIEPEBIPUTH BXKE 3aBEPIICHY POOOTY, BUIYUIHUBIIH
abo BigokpemuBmH ii, CyOrmiapsIHUK, Ha BUMOTY, HETaitHO
HaJacTh yCl HEOOXIJHI MPHUMIIIEHHS, po0ouYy CHIy Ta
Matepianu. Skmo 3 Buau CyOmigpsgHuka abo #Horo
cyOmigpsHuKiB Oy1e BU3HAHO, IO poOoTa € 1eheKTHBHOIO
a00 Takow, IO HE BIANOBIZAaEe y OyAb-IKOMY CYTTEBOMY
BigHomieHHi, CyOmiApsIHUK MOBHUHEH MOKPUTH BUTPATH Ha
eKCIIepTH3y Ta MepepoOKy J0 3aM0BLIBHOTO ctaHy. OnHaK,
SKIIO BCTAHOBIIEHO, IO poOOTa BiJIMOBiaE€ BHUMOTaM
CyOkontpakty, Axaminictparop CyOKOHTpakTiB BHece
CTpaBeUTBI KOPUTYBAaHHA OO JOAATKOBUX MOCIYT,
3aJy9eHHX Ul eKCIIepPTU3H Ta TepeOyHOBH, BKIFOYAIOYH,
SKIIO 3aBEPUICHHS] POOOTH OYJIO 3aTPUMaHO, MPOJIOBKEHHS
Jacy.

Inspection and Acceptance/ IncnexkTyBaHHsI Ta IPHiTMAHHS

IHCIIeKTYBaHHS Ta MPUHAHSTTSA MOCIYT, 3BiTiB 110,10 POOOTH
Ta IHIMUX HEOOXiTHUX IMOJaHb ab0 pe3yNbTaTiB 31 CTOPOHU
kommaHii «DAIl» moBuHHI OyTH gocTaBiieHI Ha Ajpecy
kommaHii «DAI», 3a3Hayeny B «/laHux morosopy», abo B
Oymp-siKke iHINE MicIe, J€ HaJalThCA IMOCIYTH Ta
BUPOOJISIFOThCSI 200 HANAIOThCSA 3BITH Ta Pe3yJIbTaTH.
Po3pobOuuky gokymentamii ab6o CyO0-KOHCYJIBTaHTy 3
TEXHIYHOTO0 HArIAMy 3a OyMiBHHIITBOM OyIJIO JeIeroBaHO
MMOBHOBaXEHHSI IIEPEBIPATH Ta MIPUIMATH BCi ITOCITYTH, 3BITH
npo PoboTy Ta iHmi HeoOXiaHI oJaHHs abo pe3yJIbTaTy.

Jokn MaljaHUYMK  3HAXOOUTBCA y  PO3MOPSIDKEHHI
CyOmiapsiHuKa, CyOmiapsiHuK Hece MIOBHY
BIANOBIAaJbHICTE 32 BclO Oe3nmeky MaTepianiB  Ta

oOnagHaHHS HAa MalJaH4YMKy, BKJIIOYAIOUM Ti, SKi OyJH
NpPUCYTHI Ha MOMEHT BojomaiHHsS MaiIaHYuKOM, IO
HaJlekaTh a00 3HAXOMATHCS 111 BIAIOBIAAIBEHICTIO KOMITaH11
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The Subcontractor shall be responsible to replace or repair
any damage, loss, theft, or abuse of the Site while the Site is
in its possession.

«DAI» a6o USAID, Binacuuka a6o igHmumx ocio.
CyOmiapsiHUK Hece BiANMOBIAANBHICT 3a 3aMiHy abo
yCyHEHHS OyIp-sIKOi IIKOMW, BTPaTH, KpPamaiKKu abo
3JI0BXKMBaHHS MalaHuuKkoM, oK1 MaligaHduk nepeOyBae
y WOTO PO3MOPSIKEHHI.

7.10. Requests for Information or Clarification/ 3anuTu Ha indopmaiiiro a6o po3’sicHeHHSI

The Subcontractor shall submit to the Designer of Record or
Construction Supervision Subconsultant, written Requests
for Information or Requests for Clarification when there is
need to confirm the interpretation of a standard, specification,
instruction, or note on the Construction Drawings or
Specifications, or to secure a documented directive or
clarification from DA, the designer, USAID, or Owner, that
is needed to continue work.

A Request for Information or Request for Clarification raised
by the Subcontractor that has been answered by DAI and
distributed to all stakeholders may be accepted as a change
to the Scope of Work unless further approval is required for
price or time extensions associated with the change, which
shall be further requested by the Subcontractor through a
Request for Potential Change Order.

The Designer of Record or Construction Supervision
Subconsultant, shall respond in a timely fashion to the
Subcontractor’s Requests for Information or Requests for
Clarification.

7.11.

The Subcontractor shall develop and submit a Health,
Environment, and Safety Plan in accordance with the
template plan attached as

The Subcontractor shall adhere to all environmental
compliance, monitoring and mitigation requirements
outlined by DAI prior to award of this subcontract, and those
determined necessary during the period of performance
(according to the Environmental Mitigation and Monitoring
Plan (EMMP), please see Appendix L).

Regardless of the specific requirements of the Health,
Environment, and Safety Plan, the Subcontractor shall also
comply with any and all applicable specifications, standards,
or national or local environmental regulations. The
Subcontractor shall be responsible for any fines, fees,
penalties, rework, and/or testing associated with failing to

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

Cybmninpsaank nogae Po3pobuuky moxymenramii abo Cy0-
KOHCYNBTAHTY 3 TEXHIYHOTO HArisiay 3a OyAiBHHUIITBOM
MUCBMOBI  3anmuTH  Ha iHdopMamito abo 3amuTH Ha
PO3’SICHEHHS, KOJIM TMOTPIOHO MiATBEPOUTH TIyMadeHHs
cTaHmapTy, crenudikamii, iHCTpyKmii abo TPUMITKH IO
ByniBenbHuX KpecneHb a00 TeXHIYHUX XapaKTepUCTHK, abo
Ui 3a0e3MedeHHs] 3aJJOKyMEHTOBaHOI JTUPEKTHBH abo
po3'sicaenHs Binm kommanii «DAIl», po3poOHHKa TpOEKTy,
USAID abo BrnacHuka, ski HEOOXiTHI IUIS TPOJOBKECHHS
pobotu.

3amwut Ha iHpopMatio abo 3anmuT Ha po3’ICHEHHS, TIOAaHUH
CyOmigpsaHukoM, Ha skuii  kommanis «DAIl»  nmanma
BIJIMIOBi/Ib, 1 pO3ICIIaHUN YCIM 3alliKaBJICHUM CTOPOHAM,
MOke OyTHW TpHHHATHH SK 3MiHa TexHidHOTO 3aBHaHHS,
SKIIO HE MOTPIOHO TOJaNbIIe CXBAJICHHS 3MiHU MiHH ab0
MIPOJIOBKEHHSI Yacy, MOB’S3aHHUX 13 3MIHOIO, IO J0JATKOBO
BuMaraetbess CyOmiapsaHuKoM depe3 3amuT Ha MOTeHIIHH]
3MiHH.

Po3pobnuk nokymenranii abo Cy0-KOHCYJIbTaHT 3 NHTaHb
TEXHIYHOT0 Harjasay 3a OyJiBHULTBOM IIOBUHEH CBOEYACHO
pearyBatu Ha 3anutu CyOniapsinHuka Ha iHdopmanii abo
3anuTtu Ha po3’ ICHEHHSI.

Environmental Quality Assurance/ 3a6e3neyeHHsi AIKOCTi HABKOJIMITHBOTO CePeI0BHUIIA

CyOmigpsaHuk  po3pobisie Ta moxae Ilman  oxopoHu
3JI0pOB'S, HABKOJUINHLOIO CEpPElIOBHIIA Ta OE3MeKH
BIJMIOBIZIHO JIO THIIOBOTO I[JIaHy, IO JIOJA€ThCA  SIK

CyOmiapsAHUK TOBHHEH JOTPUMYBAaTHCh YCiX BHMOT
€KOJIOTIYHOI BiJMOBITHOCTi, MOHITOPUHTY Ta TIOM'SIKIICHHSI
HACJIIJIKIB, BU3HAUYCHUX KommaHiewo «DAI» mo ykinameHHs
OBOr0 CyOKOHTPAaKTy, a TakOoX THX, II0 BH3HA4YCHI
HEOOX1THUMHU TPOTATOM IEpioJly BUKOHAHHS (BIAMOBIIHO
1o [Tnany mom'skieHHs Ta MOHiTOpHHTY 1oBKiLIs (EMMP),
Oynp nacka, quBuch Jlomarok L).

Hezanexxno Bix koHkpeTHHX BuMor Ilmany oxoponu
3I0pOB'Sl, HABKOJIMIIHBOTO CEPEIOBHINA Ta OE3IEKH,
CyOmipsiHUK TaKoXX MOBHHEH JOTPUMYBATHUCS OyIb-SKHUX
Ta BCIX 3aCTOCOBHHX chenudikaiiii, craHgapTis abdo
HAI[IOHAJbHUX YU  MICHEBUX  CKOJIOTIYHMX  HOPM.
CyOmiapsiHUK Hece BiJNOBINAIBHICTh 32 OyAb-AKi Tpadu,
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comply with environmental laws and regulations.

7.12.
(Differing Site Conditions, FAR 52.236-2 Apr 1984)

The Subcontractor shall promptly, and before the conditions
are disturbed, give a written notice as per Section 5.5 of this
subcontract agreement, to DAI of—

(1) Subsurface or latent physical conditions at the site
which differ materially from those indicated in this
contract; or

Unknown physical conditions at the site, of an
unusual nature, which differ materially from those
ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
contract. Conditions that could reasonably be
expected to be detected by the Subcontractor as part
of the required pre-bid site visit will not be
considered as differing site conditions.

(2)

The Project Engineer or Construction Supervision
Subconsultant shall investigate the site conditions promptly
after receiving the notice. If the conditions do materially so
differ and cause an increase or decrease in the
Subcontractor’s cost of, or the time required for, performing
any part of the work under this subcontract, whether or not
changed as a result of the conditions, an equitable adjustment
shall be made under this clause and the subcontract modified
in writing accordingly.

No request by the Subcontractor for an equitable adjustment
to the subcontract under this clause shall be allowed, unless
DA has given the written notice required; provided, that the
time prescribed for giving written notice may be extended by
DAI.

No request by the Subcontractor for an equitable adjustment
to the subcontract for differing site conditions shall be
allowed if made after final payment under this subcontract.

The Contractor may furnish surveys or studies describing
physical characteristics, legal limitations or utility locations
for the site. The Subcontractor shall be entitled to rely on the
accuracy of the information contained in the surveys or
studies, but shall exercise proper precautions related to the
safe and compliance performance of the Work in accordance
with the Drawings and Specifications.

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

300pH, caHKIIi1, mepepoOKku Ta/abo BUpoOyBaHHS, TOB's13aH1
3 HETOTPUMAHHSIM €KOJIOTIYHUX 3aKOHIB Ta HOPM.

Differing Site Conditions/ Pi3Hi ymoBH Maii1aHYHKY

(Pi3ni ymosu maiioanuurka, FAR 52.236-2, keimensv 1984
POKY)
CyOminpsaHUK TIOBMHEH HETraHo, 1 0 TOro, SK YMOBH
OymyTh mopymieHi, HagicmaTa kommanii «DAI» mmcemoBe
TTOBIIOMJICHHS BIATIOBIAHO O PO3ALTY 5.5 I[BOTO TOTOBOPY
npo—

(1) mim3emui abo mpuxoBaHi (i3WUHI YMOBH Ha
MalTaH4YNKy, 0 CYTTEBO BIAPIHAIOTHCA BiA THX,
110 3a3Ha4YeHi B IbOMY JOTOBOpi; a60
HeBigoMi (Di3UYHI YMOBU MailaHYnKa HE3BUYHOTO
XapakTepy, sAKi CyTTEBO BIAPI3HAIOTHCS BiJl THX, SKi
3a3BUYAl 3yCTPIUAOTHCA 1 € 3aTaJIbHOBU3HAHUMHU SIK
mpuTtaMaHHi poOoTi, mependadeHiii JOTrOBOPOM.
YMoBH, SIKi OOTPYHTOBaHO OYiKYIOTBCS SIK TaKi, IO
MOXyTh OyTu BusiBiieHI CyOmigpsaHUKOM IIif] yac
000B’SI3KOBOTO  BI3UTY HAa MaWJaHYUK Mepen
HaJaHHAM TPOIIO3UIlii, HE BBAXKAIOTHCA IHITUMHU
YMOBaMHU MaliJJaHYMKA.

)

Imxenep mpoekty abo CyO-KOHCYNBTaHT 3 TEXHIYHOTO
Harmsgy 3a OyMiBHUIITBOM ITIOBUHEH HETaiiHO JIOCIIIWATH
CTaH MaiJaH4uKa MiCJIsS OTPUMAaHHS MOBIAOMIICHHS. SIKIIO
YMOBH CYTTEBO BiJIPi3HAIOTHCS 1 CIPUYMHSIOTH 301TbIICHHS
abo 3meHmeHHs Burpar CyOmiapsgamka abo dacy,
HEOOXI1THOTO JJI1 BUKOHAHHS Oy b-SIKOI YaCTHHH pOOOTH 3a
UM CYOKOHTPAaKTOM, HE3aJICKHO BiJl TOTO, Yd Oy BOHHU
3MiHeHI B pe3yJibTaTi [HX YyMOB, Oyzae 3MiliCHEeHe
CIpaBe/IJIMBE KOPUTYBAHHS BiJMOBITHO JO [BOTO MYHKTY, i
JIOTOBIp Oy/ie 3MiHEHHI TUCHBMOBO BiJIITOBITHUM YHHOM.

Konmern 3armmr CyOmigpsgHUKa MIOAO CHPaBETHBOTO
KOpUTYBaHHA CYOKOHTpPaKkTy 3TiIHO 3 IUM IYHKTOM He
JIOIYCKAEThCS, 332 BHHATKOM BWIIJIKiB, KOJIM KOMIIaHis
«DAIl» Hagana nmucpMOBE TIOBIOMJICHHS PO II€; 3a YMOBH,

mo kommaHis «DAI» Moxe TpPONOBXHUTH TEpMiH,
nepe0aueHu sk MMChbMOBOTO TIOBITOMJICHHSI.
Komen  3ammr  CyOmigpsaHmka  Ha  CHpaBeIJIMBE

KOpUTYBaHHSA CYOKOHTPAKTy 4epe3 yMOBH MaiJaHYHKa, 110
BiJIPI3HSAIOTHCS, HE JIOMYCKAETHCS, SIKIIO BiH MOJAE€THCSI MiCIsI
OCTaTOYHO{ OIJIATH 32 LIUM CyOKOHTPAaKTOM.

[linpsmauk MOXe HajgaTH JOCHIHKCHHS, [0 OIHCYIOTh
¢Gi3M4HI XapaKTEpPUCTHKH, 3aKOHOJABYi OOMEXeHHs abo
MICIII TMPOKJIATaHHS KOMYHAJIbHMX KOMYHIKAIlK  JjIst
Maiinanuuka. CyOmipsaHUK Ma€ MpaBO MOKJIATATHCS Ha
TOYHICTh iH(pOpMaIlii, KA MICTUTbCS B OOCTEXKEHHSX abo
NOCHIDKEHHAX, ajie IIOBHHEH BXXKHMBATH  HAJICKHHX
3aMmoOiKHUX  3aXO0JiB, IO CTOCYHOThCS O€3MeKu Ta
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If, in the course of the Work, the Subcontractor encounters
human remains or recognizes the existence of burial markers,
archaeological sites, wetlands or other protected resources
not indicated in the Drawings, the Subcontractor shall
immediately suspend any operations that would affect them
and notify the Contractor, who shall work with government
authorities to resume operations. The Subcontractor shall
continue with all other operations that do not affect those
remains or features.

BINMOBIMHOCTI  BUKOHAHHSI  POOIT
TexXHIYHUMH XapaKTePUCTHKAMHU.
Sxmo mim wac Pobotm CyOmigpsmHWUK 3iTKHETBCS 3
JIOACBKAMH OCTaHKaMH a00 BHSIBUTH O3HAKH 1CHYBaHHSI
MOXOBaHb, AapXEOJIOTIYHUX PO3KOMOK, BOJHO-OOJIOTHUX
VTip 4M IHIIMX 3alOBiIHUX PECypcCiB, HE 3a3HAYCHUX Y
Kpecnennsax, CyOmipsmHUK HETaWHO 3YNUHHUTH OYIb-AKi
omepariii, ki MOXyTh Ha HHMX BIUIMHYTH, Ta TIOBiJJOMUTh
[limpsigauKa, SKWA ~CIIBIpAIlOBAaTAME 3 JCpKaBHUMU
opranamMu i BigHOBIeHHA pobotn. CyOmiapsaHuK
MOBHHEH TPOAOBXKYBaTH BCi iHINI omepawii, sKi He
BILTMBAIOTh HA TaKi 3aJIUIIKUA 200 00'€KTH.

Kpeciennsim  Ta

7.13. Examination of Work Before Covering Up/ IlepeBipka po6oTH nepea 3aKkpuTTaM

No work shall be covered up or put out of view with prior
approval from Designer of Record and/or Construction
Supervision Subconsultant. The Subcontractor shall afford
full opportunity of the Designer of Record and/or
Construction Supervision Subconsultant to examine and
measure any work which is about to be covered up, or put out
of view, before permanent work is placed thereupon. The
subcontractor shall give due notice to the Engineer, whenever
any such work is ready, or about to be ready, for examination.
The Designer of Record and/or Construction Supervision
Subconsultant shall, without unreasonable delay unless he or
she considers it unnecessary and advises the Subcontractor
accordingly, attend for the purpose of examining and
measuring such work or of examining such foundations. In
all cases and at all times, the Subcontractor shall take detailed
digital photographs of all phases of the Work for review.

The Subcontractor must, if requested in writing, uncover the
Work for inspection and the Work shall be replaced at the
Subcontractor’s own cost, without any request or Claim for
an adjustment to the Period of Performance.

’Komna pobOota He moBMHHA OyTH 3aKpuTa 200 MPUXOBaHA 3
ot 30py 0e3 TOmepeqHhOro CxXBaleHHS Po3poOHMKOM
mokymenTariii Ta/abo Cy0-KOHCYIBTAaHTOM 3 TEXHIYHOTO
Harmsny 3a OyaiBHUITBOM. CyOmiApsAHUK TOBHHEH HA/IaTH
BCi MOXJIHMBOCTI Po3pobOHMKY mokymenTariii Ta/abo Cy6-
KOHCYJIbTAHTY 3 TEXHIYHOrO HArjsiay 3a OyAiBHUIITBOM
BUBYHUTH Ta BUMIPITH OyAb-sIKi POOOTH, SIKi MIOBHHHI OyTH
3aKpuTi a00 TPUXOBaHI 3 MONSA 30py, MEpPII HIX HA HHUX
OyayTs po3mimieHi mocTiiiHi pobotn. CyOmiapsaHuK
MOBHHEH HaJI)KHUM YMHOM TOBIIOMIISATH [H>KeHepa, KOJH
Oynp-sika Taka pobora Oyme roroBa abo MaibKe TOTOBa, M
nepeBipku.  Po3poOHuMk — mokymenTarii  Tta/abo  Cy0-
KOHCYJBTAHT 3 TEXHIYHOIO HArjasay 3a OYIIBHUIITBOM
MOBHHEH 0€3 HEOOTPYHTOBAHOI 3aTPUMKH, SIKIIO BiH BBayKae
e HeoOXiMHUM 1 BIANOBIAHO TIOBIIOMHB TPO I
CyOmigpsiiHUKa, 3’SBUTHUCS 3 METOK BHBYCHHS Ta
BUMIpPIOBaHHS TaKoi poOOTH 200 MepeBipKH TAKUX OCHOB. Y
BCiX BUMNaAKax i B Oynmp-skuii yac CyOmiapsaHuK poOuTh
netanbHi 1UdpoBi dororpadii Bcix eramiB Pobotu mns
aHamisy.

CyOmiaps/IHUK TTOBHHEH 32 MUCEMOBUM 3aIIUTOM PO3KPHUTH
Poboty ans nepesipky, i PoboTta moBuHHa OyTH 3aMiHeHa 3a
BiacHuil komt CyOninpsiiHuka 6e3 OyIb-IKoTo 3anuTy abo
npeTeHs3ii moao KopuryBanHs [lepioy BUKOHaHHS.

7.14. Removal of Improper work or materials/ BunajieHHs HeHas1e:kHOI po6oTH a0 MaTepiaJiB

The Chief of Party, Designer of Record, and/or Construction
Supervision Subconsultant shall have the authority to issue
instructions as necessary for:

(1) The removal from the site, within such time or times
as may be specified in the instruction, of any
materials or work, that are not in accordance with the
Subcontract;

(2) The substitution of proper and suitable materials and
work;

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

KepiBuuk npoekry, Po3poOonuk noxymenrarii ta/abo Cyo6-
KOHCYJIbTAaHT 3 TEXHIYHOIO Harjasity 3a OyAiBHUITBOM
MalOTh TIOBHOB)XKCHHS BHJAaBaTH 1HCTPYKIII, SKIIO IIe
HEOOX1AHO UIS:
(1) BumaneHns 3 MaiilaH4MKa TPOTSICOM  dYacy,
3a3HA4YEHOr0 B 1HCTPYKII, OyIb-SIKUX MaTepialiB
abo poOiT, siKi He BiAmoBinaTh CyOKOHTPaKTY;

(2) 3amiHM HaNEKHUMHU 1 IPUAATHUMH MaTepialaMH Ta

poboTtamuy;,
(3) HameX)HOrO TOBTOPHOTO BHWKOHAHHS OY/b-IKHX
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(3) The proper re-execution of any work or materials not
in accordance with the Subcontract.

Any costs associated with these instructions, shall be borne
at the sole expense of the Subcontractor.

7.15. Remedial Work/ Bunpashi podoTun

When any part of the Work or any equipment or material is
found, upon examination, not to conform to requirements, or
is at any stage before Final Completion and Acceptance, is
damaged, so that it no longer conforms to requirements, the
Project Engineer may order its repair or complete removal
and replacement, at the Subcontractor’s expense.

poOiT uYmM MaTepiaiiB, O[O0 HE BiJNOBIAIOTh

CyOKOHTpaKTy.

Bynp-siki BuTpaTH, MOB'A3aHI 3 LHMMH I1HCTPYKLISIMHU,
CIUIAYyIOThCA 3 BIacHUN paxyHOK CyOminpsgHuKa.

Komu Gynp-sika wactuaa Po6otn abo Oyap-ke oOagHaHHS,
a0o0 Marepiaji BUABISETHCS MiJl Yac €KCHEPTH3H SIK TaKe, 1110
HE BIJNOBia€ BUMOTraM a0o0 € Ha Oyab-fKOMy eTarmi JI0
OcrarodHoro 3aBepiieHHS Ta [IpUHHATTSA MOIIKOIKEHUM
TaKUM YHHOM, 1110 OiTBIIIe HE BIAMOBiga€ BUMoraM, [mkeHep
MPOEKTY MOXKE POINOPSTUTHUCS PO HOrO peMOHT 200 TOBHE
BUIIyYEHHsI Ta 3aMiHy 3a paxyHok CyOmiapsaHuka.

7.16. Substantial Completion/ 3aBepiiennsi 0CHOBHUX Gy1iBeJILHHX POOIT

"Substantial Completion™ means the stage in the progress of
the Work as determined and certified by the Engineering
Team Leader and the DAI Chief of Party, on which the Work
(or a portion designated by DALI) is sufficiently complete and
satisfactory. Substantial completion means that the Work
may be used for the purpose for which it is intended, and only
minor items remain to be completed or corrected which:

(1) do not interfere with the intended utilization of the
Work, and

(2) can be completed or corrected within the time period
required for final completion.

A Substantial Completion inspection shall be held between
DAI and Subcontractor, and when possible the Owner, to
jointly inspect the Work and to determine whether all
equipment, materials, and installation are complete, fully
operational, and functioning.

Substantial Completion is not realized if any equipment,
installation, or system is not fully functioning and
operational, and/or if the construction is in not in full
compliance with the Design Documents.

The "date of substantial completion” means the date
determined by the Project Engineer or Chief of Party as of
which substantial completion of the Work has been achieved.
When possible, the “date of substantial completion” shall be
confirmed, and signed, by the Owner, through representative
attendance at the Substantial Completion Inspection.

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

«3aBeplIeHHs] OCHOBHUX OyJiBeNIbHUX POOIT» O3HAYAE eTall
y mnpoueci PoOoTu, Bu3HaueHWH Ta 3aTBEPIKCHUHN
KepiBHnkoM koMaHam imkeHepiB Ta KepiBHHKOM MpoOeKTy
kommaHii «DAIl», Ha sxomy PoGora (abo wyactuHa,
BU3Ha4YeHa kommaHieo «DAI») € 3aBepieHO0 B OCHOBHI
YacTWHI Ta  3al0BUTBHOIO.  3aBepIIEHHS  OCHOBHHX
OyniBenpbHMX poOIT o3Hauae, mo PobGora ™Moxe OyTu
BUKOPHCTaHA JUIS Ti€l MeTH, JUIsl SIKOI BOHA NMpH3HAuYeHa, 1
3aJIMIIAETHCS 3aBEPUIMTH a00 BHIIPABUTH JIMIIC HE3HAYHI
aCIEKTH, SKI:

(1) me NEePEIIKOIKAIOTh nependadtyBaHOMY
BHUKOpHcTaHHIO PoboTH, Ta

(2) Moyt OyTH 3aBeplieHi ab0  BUIpaBJICHI
MPOTATOM  TEpioAy dYacy, HEeOoOXiTHOTO st

OCTATOYHOI'O 3aBCPIICHHA.

IlepeBipka 3aBeplueHHS OCHOBHHMX OyaAiBEIbHHUX pPOOIT
3MiACHIOEThCS KomnaHieo «DAI» Ta CyOmiapsHUKOM Ta,
KOJIW 1I€ MOXJIMBO, BlacHWKOM, JJsl CHUIBHOI MEpeBipKH
PoGoTu Ta Bu3HAa4YeHH:, 4M Bce O0JIaJHAHHSI, MaTepiaan Ta
yCTaHOBKa € MOBHOIIIHHIMH, pobounmMu Ta
(GYHKIIOHYIOUUMH.

3aBeplIeHHS OCHOBHUX OyIiBElIbHUX POOIT HE Mae MicI,
KO Oy/b-sike OONaHaHHs, YCTaHOBKa ab0 cUcTeMa He
(byHKIIOHY€E B TOBHOMY 00Cs3i, Ta/ a00 AKIIO OYIiBHHIITBO
HE TIOBHICTIO BIJIIIOB1/Ia€ MPOEKTHIM JOKYMEHTALIIT.

«JlaTa 3aBepIieHHs] OCHOBHUX OYJiBEbHUX POOIT» O3HAUAE
JaTty, BHU3Ha4YeHy [mkeHepoM mpoekTy abo KepiBHukom
MPOEKTY, CTAaHOM Ha Ky OyJo JOOCATHYTO 3aBEpILEHHS
ocHOBHUX OymiBensHUX Po0iT. Komu me mMoxnimBoO, «maTta
3aBEpIICHHsT OCHOBHUX OYiBENBHUX POOIT» MOBHHHA OYyTH
miATBEp/DKEHA Ta  mignucaHa BracHUKOM — HUIIXOM
MPUCYTHOCTI NpeACTaBHUKA i Yac MEePEeBipKU 3aBEPIICHHS
OCHOBHHX OY/IIBEJIbHUX POOIT.
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All system tests and commissioning must be complete before
the Substantial Completion Inspection, and reports from any
testing or commissioning inspectors or authorities must be
available for the Substantial Completion inspection. Testing
of systems shall be based on Technical Specifications.

A Punch List shall be generated at the Substantial
Completion inspection, and shall include a list of all
incomplete, defective, damaged, or not functioning
materials, installation or equipment.

The Subcontractor may request partial demobilization from
the site upon Substantial Completion.

Any accrual of liquidated damages shall cease upon
Substantial Completion.

The Subcontractor shall submit to DA, and thus the Owner,
any Operations and Maintenance Manuals, materials, or
training required under this subcontract agreement upon
Substantial Completion.

7.17.

When any part of the Work or any equipment, material, or
installation is found, upon examination by the Project
Engineer during the Substantial Completion Inspection, not
to conform to requirements it shall be recorded on a Punch
List. This punch list shall only include materials or
installations that do not interfere with the intended use or
operation by the Owner.

Punch List/ Ilepeiaik Hexopoook

The Subcontractor shall complete all Punch List items within
thirty (30) days of the Substantial Completion Date, and
notify the Project Engineer, within thirty (30) days of the
Substantial Completion Date, when the Punch List inspection
can occur.

Upon completion of all Punch list Items, the Subcontractor
shall request, in writing, a Final Completion Inspection,
however, the Subcontractor remains responsible for any of its
own materials, equipment, or personnel on site and shall
provide adequate security and protection for these items until
fully demobilized.

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

Bci BumpoOyBaHHA Ta BBEACHHS B EKCIUIyaTallilo CHCTEM
MOBMHHI OyTH 3aBepIIeHI Mepe]] MepeBIpKOI0 3aBEpIICHHS
OCHOBHHX OyniBeNnbHHUX pOOIT, a 3BiTH OyIOb-SKHX
IHCTIEKTOpiB BUIPOOYBaHb a00 BBEJCHHS B EKCIUTyaTallifo
MOBUHHI OyTH JOCTYITHUMH JUIS TIEPEBIpKH 3aBEPIICHHS
OCHOBHUX OyziBenbHUX poOiT. BumpoOyBanHA cuctem
MOBHHHI 0a3yBaTHcs HAa TeXHIYHUX CrierU]iKaIlisix.

[Ting wac IlepeBipku 3aBepmIeHHS OCHOBHHX OYIiBEIbHUX
po0itT dopmyerbes Ilepenik HemopoOOK, SKWA BKIFOYAE
MEpeiK YCiX HEeMOBHUX, Ne(PEKTHUX, MOIIKOKEHUX abo He
(GYHKLIOHYIOUMX MaTepiajiiB, yCTAHOBOK a00 00a HaHHS.

CyOnipsTHUK MOXX€ BHMaraTv 4acTKOBOI JeMOOuTi3aIlii 3
MaiilaHuuKa Ticas 3aBeplIeHHS OCHOBHHMX OydiBEIbHUX

poOiT.

Bynp-ixe HapaxyBaHHS JIKBIZHUX 30WUTKIB MPHUITHHSETHCS
micist 3aBepIIeHHs] OCHOBHUX Oy/IiBEIbHHUX POOIT.

CyOmniapsTHUK MOBUHEH HanmaTu koMmmaHii «DAI», a omxke 1
BnacHukoBi, Oyab-siKi TOCIOHMKM 3 eKCIDIyaTallii Ta
TEXHIYHOTO OOCIYroByBaHHs, MaTepianu abo HaBYaIbHI
MaTepiand, HEoOXiHI 3TiHO 3 MMM JOTOBOPOM, IIiCIs
3aBepiIeHHS OCHOBHUX OYAiBEJIbHUX POOIT.

Slkio Oyab-ska yactuHa Po6oTu abo Oyab-sike 001aTHaHHS,
MaTepian ado ycTaHOBKa OyJie BHSIBIICHA, ITICIA TEPEBipKU
[HmKeHepOM TPOEKTy MiJ Yac MepeBipKH 3aBepIICHHS
OCHOBHHUX OyJiBEJIbHHMX POOIT SK TakKa, IO HE BiJIIIOBIJIAE
BUMOTaM, BOHa NOBMHHa OyTH 3aHeceHa 10 Ilepermiky
HepopoOok. Le#t Ilepenik HeTOpPOOOK MOBUHEH BKIFOYATH
JMIIe Marepiaid abo yYCTAHOBKH, SKIi HE 3aBaKaloTh
Bnacuuky  BukopucTaHHs ~— abo  eKcIUlyaramilo  3a
NPU3HAYCHHSM.

CyOmifps/THIK TIOBUHEH BHKOHATH BCi MyHKTH [leperiky
Henopobok mporsarom TpuauaTd (30) IHIB 3 MOMEHTY
3aBepieHHS OCHOBHHMX OyZiBeNBHHX POOIT 1 MOBIAOMHUTH
Imxenepa mpoekty npotsrom tpuatsatu (30) mHiB 3 gaTH
3aBepIIeHHS] OCHOBHHMX OYAIBENEHUX pOOIT, KOIU MOXKE
BinOyTHcs nepesipka Ilepeniky HenopoOoOK.

IMicass BukoHaHHs Becix nyHKTIB Ileperniky HemopoOOK
CyOmipsHUK MUCHMOBO BHMAara€ OCTaTOYHOI TEpPEeBipKU
3aBepiieHHs, mnpore  CyOmiapsIHUK  3aJIHIIAETHCS
BIIMOBIMaIbHMUM 32  OyJb-KIi  BJIaCHI  MaTepiau,
oOnajHaHHS a0 MepCcoHANT Ha MailaH4YMKy Ta 3abe3rnedye
HaJIeXKHY O€3MeKy Ta 3aXHCT JI0 MOBHOI JeMo0imi3arii.
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The Subcontractor remains responsible for the continuing
security of its own assets, labor, and safety and security
during the time it takes to complete the Punch List.

Failure to include an item on the Punch List does not alter the
responsibility of the Subcontractor to complete all Work in
accordance with the subcontract agreement, technical
specifications, and drawings.

CyOmipsIHUK 3aJUINAETHCS BiIIOBINATBHUM 3a MOCTIHHY
Oe3neKy BIIACHUX aKTHBIB, poO0OY0i CHIM Ta OXOPOHY
MPOTATOM 4acy, HeoOXimHoro s BukoHaHHs [lepemiky
HEJ0POOOK.

He sBxmouenns emementa no Ilepenmiky HemopoOOk He
3MiHIOE BifmoBiganeHOCTi CyOmiapsaHWKa 32 BHUKOHAHHS
Bciei Po0OoTm BIANOBITHO 7O JOTOBOPY, TEXHIYHUX
crrentrikariiii Ta KpeciieHb.

7.18. Final Completion and Acceptance/ OcraTouyHe 3aBepIIeHHs Ta MPUHHATTS

"Final Completion and Acceptance™ means the stage in the
progress of the Work as determined by the Project Engineer
and Chief of Party, and confirmed in writing to the
Subcontractor, at which all the Work required under the
subcontract has been completed in a satisfactory manner,
subject to the discovery of defects after final completion, and
except for items specifically excluded in the Certificate of
Final Acceptance.

The "date of Final Completion and Acceptance™ means the
date determined by the DAI the Project Engineer and Chief
of Party when final completion of the Work has been
achieved, as indicated by written notice to the Subcontractor.

Final Completion and Acceptance shall be determined
through a joint inspection of all of the materials, equipment,
and installation.

When possible, the Certificate of Final Completion and
Acceptance shall be confirmed by the Owner, through
representative attendance at the Final Completion Inspection.

The Subcontractor may request demobilization from the site
upon Final Completion. Site Possession ceases upon the date
of Final Completion, however, the Subcontractor remains
responsible for any of its own materials, equipment, or
personnel on site and shall provide adequate security and
protection for these items until fully demobilized.

«OcTraTouHe 3aBEpUICHHS Ta NPUHHATTS» O3HA4Ya€ eTam
BuKOHaHHS PoOir, Bu3HaueHwil [HkeHepoM mpoekTy Ta
KepiBHHKOM TIpOEKTYy Ta MiATBEPKEHUH MHCEMOBO
CyOmigpsiHuky, Ha skoMy Bci Pobotm, mnependaueHi
JIOTOBOpPOM, OyNT 3aJOBIIFHO BUKOHAHI, 3 ypaxyBaHHSIM
MOJKJIMBOCTI BHSBICHHS JAE€(EKTIiB TICIs OCTAaTOYHOTO
3aBEpIICHHS, 32 BUHATKOM acCIEKTIB, YITKO BUKJIIOYCHUX B
AKT1 OCTaTOYHOTO MPUIHSTTSI.

«JlaTa OCTAaTOYHOrO 3aBEpUICHHS Ta HNPUUHATTS O3HAYa€
aTy, BHU3HaueHy I[mkeHepoM mpoekTy Ta KepiBHUKOM
npoekTy kommanii «DAIl», komu Oyio JOCATHYTE OCTaTOYHE
3aBepmieHHss Po0OTH, $K 3a3HAYeHO B MHUCHMOBOMY
noBiomiierHi CyOmigpsTHIKY .

OcrarouHe 3aBepIICHHS Ta NPUUHATTS TOBHHHI OyTH
BU3HAYEHI IIJISXOM CITIJIBHOI TMEpeBipKA BCIX Martepialis,
00J1a/IHaHHS Ta YCTAaHOBOK.

3a  MOXIMBOCTI, AKT OCTaTOYHOTO 3aBEpIICHHS Ta
NPUAHAITTS Mae OyTH MiATBEpIUKeHUI BracHHKOM muisxom
y4acTi  TpeIcTaBHHUKA B  IEPEBIpIi  OCTATOYHOTO
3aBEpILEHHS.

CyOmiapsTHAK MOXKe BUMaraT IeMo0itizalii 3 MaiiiaHdrka
MICJIsl OCTATOYHOTrO 3aBepIleHHs. BojoaiHHS MaljaHIuKOM
MPUITAHSAETHCS 3 JIaTH OCTATOYHOTO 3aBEPIICHHS, OJHaK
CyOmiapsTHAK 3aUIIAEThCS BiANOBITATEHAM 32 OyIb-sKi
BJIaCHi marepiany, oONagHaHHS 4YH TepcoHal Ha
MalIaHYuKy Ta MOBUHEH 3a0€3MeUUTH HAJISKHY Oe3MeKy Ta
3aXHUCT JI0 IMOBHOI JeMoOLmi3arii.

7.19. Certificate of Final Completion and Acceptance/ AKT 0cTaTOYHOI0 3aBepIIeHHs T

NPUAHATTS

When the Chief of Party, via the DAI Project Engineer Team
Leader, or  Construction Supervision Subconsultant, are
satisfied that the Work under the subcontract is complete
(with the exception of continuing obligations as specifically
excluded), the Chief of Party shall issue to the Subcontractor
a Certificate of Final Acceptance and make final payment,
minus retention, upon:

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

Konu KepiBauk npoekty uepe3 [HxxeHepa npoekTy KoMnaHii
«DAI» abo Cy0-xoHCynbTaHTa 3 TEXHIYHOTO Harisgy 3a
OyIIBHUITBOM  IIEpEKOHAEThCS, 10  Pobora  3a
CYOKOHTpPakTOM 3aBepiieHa (3a BHHATKOM TOCTIHHHX
3000B's13aHb, YITKO BUKJIIOYEHHX), KepiBHUK MPOCKTY BHIA€
CyOmiapsaHuKy AKT OCTATOYHOI'O MPUHHATTSA Ta POOHUTH
OCTaTOYHUH IJIaTiXK, 32 MIHyCOM YTPUMAHHS, MTICIIS:

Page 37 of 134



1)
)

Satisfactory completion of all required tests,

A final inspection that all items listed in the Punch
List have been completed or corrected and that the
Work is finally complete (subject to the discovery of
defects after final completion),

Formal hand over of the Work to the Owner, and
Submittal by the Subcontractor of all documents and
other items required upon completion of the Work,
including a final request for payment (Request for
Final Acceptance).

(3)
(4)

(1) 3amoBimbHOTO BCIX  HEOOXiJIHUX
BUTIPOOYBaHb,

(2) ocraroynoi mnepeBipkd TOroO, MO BCi EJICMEHTH,
nepepaxoBani B I[leperniky HemopoOOK, 3aBepllCHI
abo BumpasieHi, i 1o Pobora ocraToyHo 3aBepiieHa
(3 ypaxyBaHHSM MOXXJIMBOCTI BHSBJICHHS Ie(EKTIB
micist OCTaTOYHOTO 3aBEPIICHHS),

(3) odimiitnoi nepexaui Pobotu Bracuuky, Ta

(4) nomanns CyOmigpsSIHUKOM YCiX JOKYMEHTIB Ta
IHIMAX TIPEIMETIB, HEOOXiMHUX I 3aBEPIICHHS
Po6GoTn, BKITIO9Aar0UM OCTaTOYHWI 3allUT HA OIUIATY

(3amuT Ha OCTaTOYHE IPUUAHATTS).

MMPOXO/PKCHHA

7.20. Defects and Liabilities/ IedexTn Ta rapanTiiiti 30008’ si3aHHs

The Defects and Liabilities period is intended to cover any
defects that may be found to exist in the complete Work,
including but not limited to latent defects, and is a period
during which the Subcontractor is expected to maintain,
repair, and remedy defects discovered after Substantial
Completion.

The subcontractor is not responsible to repair or replace items
which can be proven to have been damaged by improper use,
lost, or stolen by the infrastructure users, visitors, building
occupants or maintenance staff, during the Defects and
Liability Period.

During the Defects and Liabilities Period, the Subcontractor
is responsible to respond to all requests by the Contactor,
USAID, or Owner to repair or replace latent defects
discovered during use and operations.

Only upon the completion, repair or replacement of all latent
defects shall one hundred percent (100%) of the Retention
Money, less any liquidated damages or penalties, be certified

by the DAI Chief of Party, via DAI Engineer, or Construction
Supervision  Subconsultant, for payment to the
Subcontractor.

Ilepionq  BumpaBneHHs jAe]eKTiB Ta  TapaHTIHHUAX
3000B’s3aHp NPU3HAYECHUH JJISI TOKPHUTTS  OyAb-SIKHX
neQeKTiB, sSIKi MOXKYTh OyTH BUSIBIICHI B 3aBepiueHiii Pooori,
BKIIIOYAIOYH, TOMDK IHINIOTO, TNpuxoBaHi aedekTH, i €
nepiogoM, mpotrsaroM sikoro CyOmiIpsiTHUK TIOBUHEH
o0CIIyroByBaTH, pPEMOHTYBaTH Ta yCcyBaTH JAe(deKTH,
BUSIBJICHI MMiciIs 3aBEPIIICHHS OCHOBHHMX OYIiBEJILHUX POOIT.

CyOniapsiHUK HE Hece BIAMOBIJAIBHICTh 3a PEMOHT abo
3aMiHy €JICMEHTIB, JIJIs SKUX MOKe OyTH JIOBEICHO, 110 BOHU
Oymmn TOIKOKEHI BHACIIIIOK HENPaBUIHHOTO
BUKOPHCTaHHS, BTpaveHi ab0 BHKpaJeHI KOPHCTyBauaMu
IHQpaCTPYKTypH, BiIBiAyBauaMu, MEIIKAHLSAMHU OyiBEIb
a00 O0OCIYroBYIOYMM IEPCOHAJIOM IIiJi Yac mepioay
BUIIpaBIIEHHS 1e(DEKTiB Ta rapaHTiHHUX 3000B’I3aHb.

[IpoTsirom mepioxy BumpaBieHHS NeeKTiB Ta TApaHTIHHUX
3000B’s3aHbp CyOmHigpsaHUK BIAMOBIZA€ 3a BCI 3allUTH
[Minpsaauka, USAID a6o BnacHuka Ha peMOHT ab0 3aMiHy
MPUXOBAHUX JE(PEKTiB, BUSIBICHHUX IMiJ] YaC BUKOPUCTAHHS
Ta eKCIuTyaTarii.

Tinpku micns BUKOHAHHS, PEMOHTY a00 3aMiHH BCIX
npuxoBanux nedektiB, cto BimcotkiB (100%) crpaxoBoro
TUIaTeXXy/ YTPUMaHUX KOUITIB, 32 BUPaXyBaHHAM OYIb-SKHUX
JIKBITHAX 30UTKIB abo mTpadHUX CaHKIIIH,
T ITBEPKYIOTHCS IS BUILJIATH CyOminpsgHuKy
KepiBaukoMm npoekty kommanii «DAIl», uepe3 I[mkenepa
kommanii «DAIl» ab6o Cy0-KoHCyNbTaHTa 3 TEXHIYHOTO
HarjsiLy 3a OyIiBHUIITBOM.

8. REPORTS, MEETINGS, and DELIVERABLES/ 3BITHU, 3ACIJIAHHSI Ta

PE3YJIBTATHU

8.1.  Deliverables/ PesyabraTn

A full schedule of deliverables required under this
subcontract agreement is provided in Appendix F, Schedule
of Deliverables.

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

[ToBHuil rpadik pe3yapTaTiB 3a UM JOTOBOPOM HABEACHO Y
Honatky F, I'padik HamaHHSA pe3ynbTaTiB.
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8.2.

A preconstruction conference will be scheduled at the
location and time of the issuance of the Letter of Award.

8.3.

Site meetings shall be attended by the Subcontractor, the
Engineer, and/or the  Construction  Supervision
Subconsultant and shall be held throughout the Period of
Performance of the Subcontract at a frequency determined by
agreement  between the  Construction  Supervision
Subconsultant and DAI, and as stated in Appendix F. The
Project Engineer and/or the Construction Supervision
Subconsultant will chair the meetings and keep the minutes,
copies of which shall be provided to each party within a
timely manner. The following shall be presented by the
subcontractor at each meeting, at a minimum:;

Site Meetings/ Hapaau Ha maiitaH4YuKy

(1) Site Inspection and site walk through

(2) Presentation of work progress

(3) Procurement update, as applicable

(4) Labor and equipment schedules

(5) Review status of submittals — Requests for
Information, variances, alternatives and
substitutions

(6) Upcoming activities planned by the Subcontractor
that may require testing.

8.4.

The Subcontractor is responsible to prepare and submit a
Health, Environment, and Safety Plan to DAI, in accordance
with the timeline outlined in Appendix F, Schedule of
Deliverables. This Plan shall describe in specific detail the
systematic actions to be taken by the Subcontractor and its
team with confidence that there shall be continuous and
adequate provisions for the management of health, safety,
and security at the Site. The Health, Environment, and Safety
Plan shall include, at a minimum:

(1) Acknowledgement and acceptance of the
responsibility to manage health and safety of
workers, visitors, and all equipment, and materials on
site.

(2) Designation of responsibilities on the construction
site and contact numbers.

(3) Training and education requirements — both routine
and in response to an incident.

(4) Incident procedures and reporting.

(5) Emergency medical, fire and ambulance contact
information and directions.

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

Preconstruction Conference/ [lepen-6yniBeibHa koHdepeHiis

[lepen-OyniBenpHa KOH(MEpeHIIis Oy/e 3ariaHOBaHa B
MicIii Ta B 9ac Bujadi Jlucra mpo npucymKkeHHs.

Ha wmapamax Ha MaiijaHYWKy TOBHHHI OyTH TPUCYTHI
CyOninpsinauk, Imkenep T1a/abo CyO0-KOHCYJIBTaHT 3
TEXHIYHOTO HAarAgy 3a OyIIBHHUITBOM, 1 Taki HapaIu
poBoAATECA TpoTsroM llepiony Bukonanus CyOKOHTpaKTy
3 TIEPIOINYHICTIO, BU3HAUYCHOKO 32 JIOMOBJIeHICTIO Mik Cy0-
KOHCYJIFTAHTOM 3 TEXHIYHOTO Harjsimy 3a OyAiBHUITBOM Ta
kommaniero «DAI», 1 sk 3a3naueno B [Jonmatky. F. [mxenep
mpoekTy Ta/abo Cy0-KOHCYIBTAaHT 3 TEXHIYHOTO HATIISTY 32
OyIiBHUIITBOM OyAyTh TOJIOBYBaTH Ha Hapajgax Ta BECTH
MIPOTOKOJIH, KOTII1 SKUX TIOBUHHI BYACHO HAABATHCS KOXKHIN
croponi. Ha xoxnili Hapangi CyOmiApsOHUK TOBUHEH
3a0e3MEeUUTH TaKe:

(1) OrnsnmaiinaHumKa Ta MPOXOKEHHS MaliTaHIMKOM

(2) Ipesenraris xoay podoTH

(3) OnoBneHHS 3aKyTiBeNb, B 3aJICKHOCTI Bl CUTYyaIlii

(4) I'paciku poboTH Ta 00T JHAHHS

(5) Mepernsg crarycy mnomaHb —  3aluTH

iH(opMaIlito, BiIXWICHHS, BapiaHTH Ta 3aMiHU

Ha

(6) MaiibyTni 3axoau, 3amianosani CyOmiapsIHUKOM,
SK1 MOKYTh BUMaratu BUIPOOYBaHb.

Health and Safety of Persons and Property/ 3nopos'si Ta 6e3neka Jwjeii Ta Mmaiina

CyOmiapsiIHUK BiJIMOBia€ 3a IMIJrOTOBKY Ta IIOJAHHS
kommanii «<DAI» mnany oXopoHU 3/10pOB'st, HABKOJIHIITHEOTO
cepemoBuma Ta OE3MEKH BIANOBIMHO JIO CTPOKIB,
3a3Hauenux y Joxarky F «['padik pesynbraTie». et [lnan
JICTAJIbHO OIKCY€ CUCTEMAaTWUYHI Jii, SKI CJiJ BXHUBaTH
CyOmiapsaHUKy Ta HOro KOMaH/Ii, 3 MiATBEPIKEHHSIM TOTO,
mo Ha MalgaHuuKy iCHYIOTh TIIOCTiHI Ta ajJeKBaTHI
TMOJIOXKEHHSI 1010 YIIPABIIHHS OXOPOHOIO Tpalli, 37[0pOB’ s Ta
HABKOJIMIITHBOTO cepefoBuiia. [lmaH oxopoHW 370pOB'd,
HABKOJIMITHROTO ~ CEPENIOBHINA Ta OE3NmeKd MOBUHEH
BKJIIOUATH, SIK MiHIMYM, TaKe:

(1) BusHanHs Ta NPUHAHATTS BiJMOBINAIBHOCTI 3a
YOpaBIiHHSA OXOPOHOIO Tmpami Ta Oe3neKkoro
MPaIiBHUKIB, BiJIBiyBadiB Ta BCHOTO OOaTHAHHS
Ta MaTepianiB Ha MAHIaHIUKY.

Bu3HaueHHs BiIMOBIAAILHOCTI Ha OyiBEJILHOMY
MalaHYUKy Ta KOHTaKTHI Tene(oHu.

Bumoru 10 HaBYaHHSA Ta OCBITH — SIK 3BUYAlHI, TaK
1y BIMOBiIb HA IHIMJICHTH.

[Ipouenypu mNOBOMKEHHS B pa3i IHIMICHTIB Ta
3BITYBaHHS PO HUX.

KonraktHa iH(popMamis Ta  BKa3iBKH
HEBIJKJIAJHOI MEIWYHOI JOIOMOIH,
JIOITOMOTH Ta IIBUIKOI JOTIOMOTH.

)
@)
(4)
Q)

o010
OKEXKHOT

Page 39 of 134



(6) Compliance with any health and safety regulations
and standards required by the host-country or DAL

(7) Communication protocols for notifying and/or
sending a copy of all incident reports to the Project
Engineer as soon as an incident occurs.

8.5.

The Subcontractor shall submit Progress Reports, at
intervals defined in Appendix F, Schedule of Deliverables,
which provide a written status of progress, problems, or
updates to the Engineer and the Chief of Party. The Progress
Report shall at a minimum include the following elements:

(1) Comparison (bar chart) of work progress against
the approved Schedule;

(2) Notification of delays;

(3) Labor and equipment schedules, usage, or problems
or concerns;

(4) Field observations, problems and conflicts;

(5) Quality control issues or concerns;

(6) List of completed, current, or upcoming testing;

(7) Report of health & safety statistics;

(8) Social or environmental impact issues, workforce
concerns, or expectations;

(9) List of submittals and correspondences provided

during the period, and their corresponding status;
(10) Photographs of work progress, installation, and
activities on Site during the period.

8.6.

The Subcontractor shall submit to the Project Engineer and
Construction Supervision Subconsultant, a Final Report
including bar charts of progress and selected photos along
with the final invoice, summing up observations resulting
from the inspections, progress, difficulties or irregularities
encountered, resolution of problems, measures taken to
improve conditions, recommendations, and other matters
related to this subcontract.

Final Report/ IlincymkoBuii 3BiT

8.7.

An environmental impact assessment report may be
requested that meets USAID requirements. When requested
by DAI, the Subcontractor shall assist DAI as requested in
completion of this assessment, and any subsequent
environmental reports required to monitor compliance.

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

(6) Jotpumanus OyIb-SKMX TpaBHJ Ta CTaHAAPTIB
OXOPOHM Tpali, II0 BHMAaralTbCsI KpaiHOIO
BUKOHAHHS KOHTpakTy abo kommanieto «DAI».

(7) TIporokosu KOMYHIKaIlii [UIs TTOBIIOMIICHHS Ta/abo
HAJCHIaHHSA KON BCIX 3BITIB MPO IHIUACHTH
[mxenepy IpoOeKTy, K TITbKU TPAHUTHCS IHIU/ICHT.

Progress Reports/ 3BiT npo xin BukoHaHHsI podiT

CyOniapsaHuk 1ogae 3BITH MPO XijJ BUKOHAHHS POOIT 3
iHTepBasiamu, BusHaueHumMu B Jlomatky F  «I'padix
pe3ynbTaTiB», SKi y THUCHMOBIA (QOpMiI OMHCYIOTH Xil
BHKOHAHHS POOIT, MpodiaemMu abo OHOBIEHHS s [mkeHepa
ta KepiBHMKa mpoekTy. 3BIT mpo XiJi BUKOHaHHS pOOIT
MTOBUHEH BKITIOYATH, SIK MIHIMYM, TaKi eJIEMEHTH:
(1) TopiBusHHs (OnOK-cxema) mporpecy poOoTH i3
3arBeppkeHnM ['padikom;
(2) ToBimomieHHs PO 3aTPHUMKH;
(3) 'padik poboTH, obOnaHAHHS, BUKOPUCTAHHS, 200
polJiemMuy;
(4) TlomboBi criocTepeXkeHHs, TPOOIEMH Ta KOH(IIIKTH;
(5) TIpobiemu 3 KOHTPOJIEM SIKOCTI;
(6)
(7)

[epenik 3aBeplIeHUX, MOTOYHUX ab0 MaMOYTHIX
BUNIPOOYBaHb;
3BIT PO CTATUCTHUKY 3 OXOPOHHM TIPaIli Ta 3I0POB’S;
(8) IMpobGiemu COMIATBLHOTO YM €KOJIOTIYHOTO BILIHBY,
po0sieMr poOOYO0T CHITH YU OYiKyBaHHS;
(9) Ilepenik momaHb Ta KOPECHOHICHIT MPOTITrOM
repiofy, Ta iX BiAMIOBITHUHN CTATYC;
(10)Dotorpadii xomy BUKOHAHHS POOIT, YCTAHOBOK Ta
JisUTbHOCTI Ha MailaH4MKy MPOTITrOM Mepiofy.
CyOmigpsaauk  nojae Imxkenepy mnpoekty Ta Cy0-
KOHCYJIFTAHTY 3 TEXHIYHOTO HAarjsimy 3a OyAiBHUITBOM
[lincymkoBuii 3BIT, MO BKIOYAE OJOK-CXeMH Ta OOpaHi
¢dororpadii pa3oM i3 OCTATOUYHHM PaXyHKOM-(PaKTyporo,
MiJICYMOBYIOUH CIIOCTEPEKCHHS, OTpPUMaHi B pPe3yJbTaTi
MEPEeBIPOK, XiJl BUKOHAHHSI, TPYIHOINI a0 TOpPYIICHHS,
BUpIIIEHH Mpo0ieM, 3axOAM Ui TOKPAlIeHHS YMOB,

peKOMeHaIll Ta IHIN TUTaHHS, TOB’s3aHi 13 IUM
CyOKOHTPaKTOM.

Environmental Impact Assessment and Reports/ Oninka BILIMBY Ha J0BKIJLJIsI Ta 3BiTH

Moxe OyTH 3amuTaHWid 3BIT MPO OLIHKY BIUIMBY Ha
OBKIJIIS, IKWH roBMHEH Bigmosigat Bumoram USAID. Ha
3anuT kommauii «DAIl» CyOmiapsaHuK Hajgae JI0IOMOTY
kommaHii «DAIl», mo BuMaraerbcs, y TpOBEICHHI i€l
OIIIHKU Ta CKJaJaHHI OyIb-SKMX HACTYIHHX EKOJIOTIYHHUX
3BITIB, HEOOXITHUX JIJIsl MOHITOPHUHTY BiJIIOBITHOCTI.
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9. CONTRACTUAL AND TECHNICAL DIRECTION/ KOHTAKTHI OCOBH 3
JOTI'OBIPHUX TA TEXHIYHUX IIMTAHb

9.1.

For purposes of this Subcontract Agreement, only the
authorized individuals designated as the Subcontractor’s
administrators are authorized to bind DAI and Subcontractor
contractually. A list of those authorized is found in the
Contract Data.

For the subcontractor, only the signatory of the subcontract
agreement is authorized to bind the subcontractor
contractually.

9.2.

The Chief of Party (COP) is responsible for the overall
management and technical direction of all DAI activities in
Ukraine, including this activity. The COP’s representative,
the “Engineer” shall be as specified in the Contract Data.

The Engineer may delegate technical duties and authorities
vested in the Engineer to the Construction Supervision
Subconsultant, such as a Site Inspector, and may from time
to time revoke such delegation. Such delegation and
revocation shall be in writing and copied to DAI and
Subcontractor in this Subcontract. Such information shall
only take effect after receipt by DAI or Subcontractor.

The Chief of Party, and his or her designated representatives,
including the Project Engineer, reserves the right to attend
any/all meetings, participate in site visits, provide
management or technical direction through the Construction
Supervision Subconsultant, and take any other action deemed
necessary to manage the performance of the subcontractor.

The Construction Supervision Subconsultant is responsible
for providing day-to-day supervision, technical direction,
record keeping, performance documentation, and reporting.
The Construction Supervision Subconsultant shall carry out
all duties specified by the Subcontract.

The term “technical direction” is defined to comprise:

ERA/ ITpoext ERA
SUBCONTRACT/ CYBKOHTPAKT No. [INSERTSubcontract#]

Subcontract Administration/ AamiHicTpyBaHHSI CyOKOHTPAKTY

Y nmimsix nporo CyOKOHTpaKTy, JHIIE YHNOBHOBaXKEHi
¢i3mgH1 0ocobu, mpu3HaueHi AnMiHicTpaTopamu JloroBopy 3
Ooky CyOmiapsaHvKa, MalTh NpPaBO TMOKIAJAaTH Ha
kommanito  «DAIl» rta  CyOmigpsaHuka  A0roBipHI
3000B’s3aHHA. CIIMCOK YIMOBHOBAXEHUX OCI0 MICTHUTBHCA B
myHKTi «Jlani JloroBopy».

[omo cyOminpsaHUKa, JHIIE MiJIUCAHT JOTOBOPY Mae
MpaBO  TMOKJIAJaTH Ha  CyOmiIpsAHWKAa  JIOTOBipHI
3000B’sI3aHHS.

Technical Direction/ Texniune KepiBHUIITBO

KepiBHUK TIpOEKTY BiAMOBiAae 3a 3aranbHE YMpPaBIiHHS Ta
TeXHIYHE KEePIBHUITBO BCi€l misutbHOCTI Kommnanii «DAI» B
VkpaiHi, BKIIOYAIOYM IO AisUIbHICTB.  [IpencraBHUK
KepiBHHUKA TPOEKTY, «IHXKeHep», MOBHHEH OYTH TaKHM, SK
3a3Ha4eHo B MyHKTI «/lani JloroBopy».

[mKkeHep Moke JeneryBaTd TEXHIYHI OOOB'SI3KM  Ta
MOBHOBaXEHHS,  MOKmaneHi Ha  [mkenepa, Cy0-
KOHCYJIBTAHTY 3 TEXHIYHOTO HAIIAIy 3a OyJiBHUIITBOM,
Hanpukiaj [HCekTopy MaiiaH4rKa, 1 MOXe 4Jac Bi dacy
BIJIKJIMKATH Take JeJeryBaHHs. Take jeneryBaHHi Ta
BIJIKJTMKaHHS IOBUHHI OyTH MHCHMOBHMH, 3 HAIPaBICHHSIM
komii kommaHii «DAIl» Ta CyOmiapsaHuky 3a UM
CyOkonTpakTom. Taka iHpopmalis HabyBae YMHHOCTI JIMIIIE
micist otpuManHs kommnaniero «DAI» a6o CyOrmi apsaHUKOM.

KepiBHHK mpoekTy Ta #HOro npu3HAuYCHI NpelICTaBHUKH,
BKITIOYAlO4YM [HXKeHepa TPOEKTy, 3alUINAITh 3a COOO0
npaBo BiBixyBaTH Oyab-siKi/BCi 